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1. DEFINITIONS AND INTERPRETATION 

1.1 The following terms have the following meaning: 

ABB Contractor: the party ordering the Services from Subcontractor; 

ABB Contractor Data: any data or information, including Personal 

Data, acquired by Subcontractor in preparation of or during the fulfil-

ment of the Subcontract, irrespective of whether such data or infor-

mation relates to ABB Contractor, its Affiliates or their respective cus-

tomers or suppliers; 

ABB GTC/Engineering Services: these ABB General Terms and Con-

ditions for Purchase of Engineering Services (2020-1 Standard); 

Affiliate: any entity which directly or indirectly controls, is controlled 

by, or is under common control with a Party; 

Client: the person, firm or company who has  ordered or will order  

ABB Contractor for the execution of the Project; 

Deliverables: all materials and products resulting from or in relation to 

the Services to be provided under the Subcontract by Subcontractor in 

any form or media, or reasonably required by the ABB Contractor in-

cluding but without limitation to concepts, data, diagrams, memoranda, 

presentations or reports; 

Effective Date: the day when the Subcontract becomes effective as 

stated in the Subcontract; 

Intellectual Property Rights: (a) patents, utility models, copyrights, da-

tabase rights and rights in trademarks, trade names, designs, knowhow, 

and invention disclosures (whether registered or unregistered); (b) ap-

plications, reissues, confirmations, renewals, extensions, divisions or 

continuations for any of these rights; and (c) all other intellectual prop-

erty rights and similar forms of worldwide protection; 

Main Contract: the contract between Client and ABB Contractor in re-

spect of the Project; 

Order: ABB Contractor’s order issued to Subcontractor for the pur-

chase of the Services; 

Party: ABB Contractor or Subcontractor, collectively referred to as the 

Parties; 

Personal Data: any data or information of an identified or identifiable 

natural person; 

Project: the project to be executed by ABB Contractor under the Main 

Contract; 

Schedule: the time for completion of the Services as specified in the 

Subcontract; 

Services: the engineering services, including any Deliverables, to be 

provided by Subcontractor and all other undertakings, obligations and 

responsibilities of Subcontractor specified in the Subcontract; 

Site: the location where Subcontractor shall perform the Services; 

Subcontract: a written agreement, comprising of: 

- Subcontract Execution Document, 

- Special Terms and Conditions, 

- ABB GTC/Engineering Services, 

- Annexes, 

and/or the Order, which is accepted by Subcontractor and ABB Con-

tractor. Subcontractor shall be deemed to have accepted the Subcon-

tract by performing the Subcontract in whole or in part; 

Subcontractor: the party performing the Services to ABB Contractor; 

Subcontract Price: the price to be paid by ABB Contractor to Subcon-

tractor as specified in the Subcontract; 

Variation Order: a change to the Subcontract such as to alter the Sched-

ule, or to amend, omit, add to, or otherwise change the Services or any 

parts thereof. 

1.2 References to clauses are references to clauses of the ABB 

GTC/Engineering Services. 

1.3 Headings are for convenience only and do not affect the interpreta-

tion of the ABB GTC/Engineering Services. 

2. APPLICATION  

2.1 The Subcontract, including the ABB GTC/Engineering Services, 

shall be the exclusive terms and conditions which shall govern the con-

tractual relationship between ABB Contractor and Subcontractor.  
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2.2 No terms or conditions delivered with or contained in Subcontrac-

tor’s quotations, acknowledgements, acceptances, specifications or 

similar documents shall form part of the Subcontract, and Subcontrac-

tor waives any right which it might have to rely on such terms or con-

ditions. 

2.3 Any amendments to the Subcontract shall be agreed in writing. 

3. SUBCONTRACTOR’S RESPONSIBILITIES 

3.1 Subcontractor shall perform the Services: 

3.1.1 in accordance with the applicable laws and regulations, including 

but not limited to statutes, ordinances, permits or approvals (collec-

tively the Applicable Laws) of any federal, state, local or other author-

ity or labour union applicable to the Services, and shall keep ABB Con-

tractor indemnified against all penalties and liabilities for non-compli-

ance with any such Applicable Laws. To the extent that such regula-

tions are advisory rather than mandatory, the standard of compliance to 

be achieved by Subcontractor shall be in compliance with generally ac-

cepted best practice of the relevant industry. The Schedule and the Sub-

contract Price may be adjusted to take account of any increase or de-

crease in cost or delay resulting from a change in the Applicable Laws 

which materially affects Subcontractor in the performance of its obli-

gations under the Subcontract, provided however that adjustments rel-

evant to the performance of the Services are obtained by ABB Contrac-

tor from Client under the Main Contract; 

3.1.2 in accordance with the Subcontract and ABB Contractor instruc-

tions; 

3.1.3 free from defects and from any rights of third parties; 

3.1.4 on the dates specified in the Schedule; 

3.1.5 in the quantity specified in the Subcontract; and 

3.1.6 by skilled, experienced and competent engineers, foremen and 

labour, hired in numbers necessary for the proper and timely perfor-

mance of the Services. If required, Subcontractor shall ensure that com-

petent representatives to supervise the provision of the Services are at 

Site and shall give notice to ABB Contractor about the names of such 

representatives. 

3.2 Subcontractor shall not substitute or modify any of the Services 

without ABB Contractor’s prior written approval. 

3.3 Subcontractor shall access the Site only with ABB Contractor’s 

prior written approval. ABB Contractor shall grant Subcontractor ac-

cess to the respective portions of the Site (as may be required in ac-

cordance with the Schedule) to enable Subcontractor to perform its ob-

ligations under the Subcontract. Subcontractor shall not carry out any 

work activity on Site without ABB Contractor first reviewing Risk Re-

duction and Method Statement specified in the Special Terms and Con-

ditions. 

3.4 Subcontractor shall cooperate with ABB Contractor to schedule and 

perform the Services so as to avoid conflict or interference with work 

performed by other parties at Site. 

3.5 Subcontractor shall in a timely manner obtain and pay for all per-

mits, licenses, visas and approvals necessary to allow its personnel to 

perform the Services in accordance with the Schedule. Personnel shall 

comply with particular country specific travel safety instructions and/or 

restrictions as provided by ABB Contractor. Subcontractor shall em-

ploy and provide sufficient number of competent and experienced per-

sonnel for the performance of the Services. Upon ABB Contractor’s 

request Subcontractor shall remove forthwith any person who, in the 

opinion of ABB Contractor, misconducts or is incompetent or negli-

gent. Any person so removed shall be promptly, but not later than 

within five (5) calendar days , replaced by a competent substitute. Sub-

contractor shall bear all costs relating to such removal. . 

3.6 Subcontractor shall satisfy itself as to the specifics of the Site, and 

all aspects of the Project insofar as they affect the performance of the 

Services. Subcontractor shall also satisfy itself as to the means of ac-

cess to the Site, the accommodation which may be required, the extent 

and nature of work and materials necessary for performance of the Ser-

vices, and whether Subcontractor has reasonably considered all such 

aspects in the Subcontract Price. 

3.7 Subcontractor shall be responsible for any activities performed by 

its employees in relation to the Subcontract. In particular: 

3.7.1 Subcontractor assumes full and exclusive responsibility for any 

occupational accident or disease occurred to its employees in relation 

to the Subcontract; 

3.7.2 the Parties agree that the Subcontract does not imply any employ-

ment relationship between ABB Contractor and Subcontractor, or be-

tween ABB Contractor and Subcontractor’s employees assigned to the 

performance of the Subcontract. ABB Contractor shall remain free of 

any responsibility or liability for labour, social security or taxes with 

respect to Subcontractor and its employees assigned to the performance 

of the Subcontract; 

3.7.3 Subcontractor shall hire in its own name all employees required 

to perform the Subcontract, who shall under no circumstances act as 

ABB Contractor’s employees.  

3.7.4 Subcontractor shall be solely and exclusively responsible for any 

claims and/or lawsuits filed by its employees and shall, without limita-

tion, defend, indemnify and hold harmless ABB Contractor from any 

claim, proceeding, action, fine, loss, costs, damages and expenses aris-

ing out of or relating to any such claims and/or lawsuits, and any non-

compliance with Applicable Laws. Subcontractor undertakes to appear 

in court at its own costs if requested by ABB Contractor, acknowledg-

ing its status as sole and exclusive employer, and to provide ABB Con-

tractor with all requested documentation necessary to ensure proper le-

gal defence of ABB Contractor in court. 

3.7.5 ABB Contractor is authorized to make any payments due to Sub-

contractor’s employees performing the Subcontract, in order to avoid 

lawsuits, liens or encumbrances. Such payments may be made through 

withholding Subcontractor’s credits, offsetting or in any other way. 

Subcontractor shall provide any support requested by ABB Contractor 

with regard to such payments and indemnify ABB Contractor for any 

payments made. 

4. HEALTH, SAFETY AND ENVIRONMENT (HSE) 

4.1 Subcontractor shall comply and ensure compliance by any of its 

employees with all HSE Requirements, as specified in the Special 

Terms and Conditions. If the Subcontractor performs any Services or 

related activities at Site of the Client or at the Site of ABB Contractor’s 

facilities. Subcontractor shall comply with ABB Contractor’s Code of 

Conduct for Safe Working, and Site safety rules and the following 

Clauses 4.2 through 4.11. 

4.2 Subcontractor’s compliance with HSE Requirements requires the 

active participation of all levels of Subcontractor’s management and 

supervision.  

Subcontractor shall appoint and keep assigned during the entire perfor-

mance of the Services certified HSE Manager and Site Manager, who 

are to be approved by ABB Contractor. Upon Effective Date, Subcon-

tractor shall provide evidence to ABB Contractor of the HSE Man-

ager’s and Site Manager’s professional HSE certification accredited by 

a reputable industry body. The HSE Manager and Site Manager shall 

have responsibility and authority for co-ordinating implementation of 

the Project HSE Plan. The HSE Manager and Site Manager shall have 

a direct line of communication to ABB Contractor’s representative. 

4.3 Subcontractor shall allocate sufficient and qualified HSE resources 

to satisfy its obligations with regard to HSE. Resources allocation shall 

be reviewed periodically by Subcontractor and shared with ABB Con-

tractor to ensure HSE Requirements can be met. Subcontractor shall 

ensure that all its personnel working on Site have received relevant 

training and introduction before being allowed to work on Site.  Sub-

contractor shall have qualified HSE engineers, officers and advisors at 

senior level to support the line management throughout the entire per-

formance of the Services. Subcontractor shall immediately remove 
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from Site any person who, in ABB Contractor’s opinion, fails to com-

ply with any HSE Requirements. 

4.4 Regular HSE meetings shall be held between ABB Contractor and 

Subcontractor personnel as per a meeting schedule to be agreed upon, 

and upon reasonable ABB Contractor request. Subcontractor shall also 

hold regular HSE meetings involving line management and employees’ 

representatives. The minutes of all the meetings shall be recorded and 

be available promptly for review by ABB Contractor upon written re-

quest. In addition to these regular meetings, ad-hoc meetings shall be 

organized by Subcontractor for specific design, construction or instal-

lation issues, to address risk identification and risk assessment related 

to the activity and/or related to the potential consequence on the Pro-

ject.  

4.5 Subcontractor shall perform daily monitoring of Site activities by 

Site supervisory personnel as an integral part of the Services. Informal 

daily Site tours shall be conducted regularly during each shift to ensure 

all activities comply with the agreed method statement as referred to in 

the Special Terms and Conditions. Subcontractor shall actively partic-

ipate in all ABB HSE forums, meetings, inspections and initiatives. 

4.6 Subcontractor shall be solely responsible for the health and safety 

of all its employees at Site and shall immediately advise ABB Contrac-

tor and the relevant authority, if so required, of the occurrence of any 

incident or near-miss on or about the Site or otherwise in connection 

with the performance of the Services. Within twenty-four (24) hours 

after the occurrence of any such incident or near-miss, Subcontractor 

shall furnish ABB Contractor with a written report, which shall be fol-

lowed within fourteen (14) calendar days by a final report. Subcontrac-

tor shall also provide such a report to the appropriate authority when 

required. This procedure shall not relieve Subcontractor from the full 

responsibility to protect persons, environment and property, and from 

any of its liabilities. 

4.7 Subcontractor shall, if requested by ABB Contractor to ensure a 

safe working environment on Site, perform reasonably required medi-

cal examination of its employees prior to arrival on Site and provide 

ABB Contractor with the results of such examination, unless such pro-

vision would violate Applicable Laws. ABB Contractor reserves the 

right for medical reasons to deny Subcontractor’s personnel access to 

Site.  

4.8 Subcontractor shall maintain the whole area of its operations in a 

clean, tidy and safe condition and arrange all items necessary for per-

forming the Services in an orderly manner. Any rubbish, waste mate-

rial, debris, etc. generated from performing the Services shall be sys-

tematically cleared off the working areas and Subcontractor shall be 

responsible for disposing material in accordance with HSE Applicable 

Laws (as defined in the Special Terms and Conditions) and other regu-

lations. In addition, Subcontractor shall store, transport, treat and re-

move to, at and from Site any such substance or material that could 

cause damage or harm to the environment in the most environmental 

friendly way possible and in accordance with HSE Applicable Laws 

and other regulations. Subcontractor shall also clear all its items con-

stituting a fire hazard from Site. If Subcontractor fails to immediately 

comply with written instructions to clear materials, ABB Contractor 

shall clear such materials at Subcontractor’s risk and expense. 

4.9 Subcontractor shall communicate in time to ABB Contractor its au-

dits and inspections plan, in order to allow ABB Contractor to partici-

pate in its audits and inspections if ABB Contractor wishes so. In addi-

tion, ABB Contractor shall have the right to carry out its own HSE au-

dits at Site during all phases of the Services to assess Subcontractor 

compliance with the HSE Requirements. Subcontractor shall provide 

all relevant resources, documentation and assistance as required by 

ABB Contractor to perform such audits.  

4.10 ABB Contractor shall have the right to request Subcontractor to 

suspend the performance of the Subcontract or any part thereof, includ-

ing postponing the provision of Subcontractor’s work, for such times 

and in such manner as ABB Contractor considers necessary (i) for 

proper HSE in the execution of Subcontractor’s work or (ii) due to any 

default by Subcontractor with HSE Requirements, in which case Sub-

contractor shall bear all costs and be liable for the delay arising from 

such suspension. Without prejudice to any other rights or remedies to 

which ABB Contractor may be entitled, ABB Contractor shall have the 

right to terminate the Subcontract in accordance with Clause 16.2. 

4.11 Subcontractor shall ensure that its subcontractors are subject to 

and comply with the same obligations and HSE Requirements as appli-

cable to Subcontractor. 

5. VARIATION ORDERS 

5.1 ABB Contractor may issue, using the form provided in the An-

nexes, Variation Orders to Subcontractor in order to alter the Schedule, 

or to amend, omit, add to, or otherwise change the Services or any parts 

thereof. Subcontractor shall carry out such Variation Orders only upon 

receipt of a written Variation Order and continue to be bound by the 

provisions of the Subcontract. The value of each Variation Order shall 

then be added to or deducted from the Subcontract Price, as appropri-

ate; agreed unit prices shall continue to apply. The Variation Order 

shall, as the case may be, express the amount of time by virtue of which 

the Schedule shall be shortened or extended.  

5.2 Subcontractor shall not postpone or delay the performance of a Var-

iation Order on the grounds of dispute, or that it is subject to acceptance 

by Subcontractor, or agreeing to the value amount, or time extension to 

Schedule. 

6. PERFORMANCE OF THE SERVICES 

6.1 Subcontractor shall perform the Services and meet the Schedule as 

specified in the Subcontract. Partial performance is not accepted unless 

confirmed or requested by ABB Contractor in writing. 

6.2 Subcontractor shall submit for ABB Contractor’s approval a de-

tailed execution plan (including agreed milestones and activities with 

duration and planned resources as specified in the Subcontract) for the 

performance of the Subcontract and shall assist and cooperate with 

ABB Contractor in all respects of scheduling and planning.  

6.3 Unless requested otherwise, Subcontractor shall at least weekly in 

the form requested by ABB Contractor, report the status of the perfor-

mance of the Services. Subcontractor shall anticipate that the Services 

may be interfered with or incidentally delayed from time to time due to 

concurrent performance of work by others.  If the performance of the 

Services  is behind the Schedule, Subcontractor shall submit in writing 

a recovery plan specifying its activities for reaching compliance with 

the Schedule. Upon ABB Contractor’s request, Subcontractor shall 

provide all information regarding the performance of the Services. 

ABB Contractor reserves the right to withhold payments under the Sub-

contract if Subcontractor fails to submit any reports. If the recovery 

plan does not sufficiently respond to the problems, ABB reserves the 

right to reject it, and terminate the contract. 

6.4 Subcontractor shall provide no later than at the time of acceptance 

of the Subcontract the customs tariff numbers of the country of con-

signment and the countries of origin for all Services. For controlled 

Services, the relevant national export control numbers must be indi-

cated and, if the Services are subject to U.S. export regulations, the U.S. 

Export Control Classification Numbers (ECCN) or classification num-

bers of the International Traffic in Arms Regulations (ITAR) must be 

specified. Proofs of preferential origin as well as conformity declara-

tions and marks of the country of consignment or destination are to be 

submitted without being requested; certificates of origin upon request. 

7. DELAY 

7.1 If Subcontractor does not comply with the Schedule, ABB Contrac-

tor reserves the right to instruct Subcontractor in writing to expedite its 

performance. Subcontractor shall take such measures as instructed by 

ABB Contractor for acceleration of progress so as to complete the per-

formance of the Services, or the relevant part thereof, according to 

Schedule. Subcontractor shall not be entitled to any additional payment 

for taking such steps to meet the Schedule. Subcontractor shall notify 
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ABB Contractor in writing within twenty-four (24) hours of the occur-

rence and cause of any delay and make every effort to minimise or mit-

igate the costs or the consequences of such delay. 

7.2 If Subcontractor fails to perform the Services according to Sched-

ule, Subcontractor shall pay liquidated damages to ABB Contractor as 

for the rate specified in the Subcontract. Subcontractor shall pay the 

liquidated damages upon written demand or upon receipt of an invoice 

from ABB Contractor. ABB Contractor reserves the right to deduct the 

amount of liquidated damages from any payments due or which may 

become due to Subcontractor without prejudice to any other recovery 

method. Payment of liquidated damages shall not relieve Subcontractor 

from any of its obligations or liabilities under the Subcontract. 

7.3 If the delay in providing the Services is such that ABB Contractor 

is entitled to maximum liquidated damages and if the Services are still 

not performed, ABB Contractor may in writing demand performance 

of the Services within a final reasonable period (not less than one 

week). 

7.4 If Subcontractor does not perform the Services within such final 

period, ABB Contractor reserves the right to: 

7.4.1 terminate the Subcontract pursuant to Clause 16 (Termination); 

7.4.2 refuse any subsequent performance of the Services; 

7.4.3 recover from Subcontractor any costs and expenses reasonably 

incurred by ABB Contractor in obtaining the Services in substitution 

from another subcontractor; in such a case, Subcontractor shall provide 

at first request from ABB all data, programs, documents, drawings, 

source codes  necessary to perform effective handover; and/or 

7.4.4 claim in addition to liquidated damages under Clause 7, damages  

for any costs, losses, expenses and liquidated damages incurred by 

ABB Contractor which are attributable to Subcontractor’s delay. 

7.5 ABB Contractor shall also have the right to terminate the Subcon-

tract by notice in writing to Subcontractor, if it is clear from the cir-

cumstances that a delay in performing the Services will occur which 

under Clause 7 would entitle ABB Contractor to maximum liquidated 

damages. 

8. MONITORING AND ACCEPTANCE OF THE SERVICES 

8.1 Subcontractor shall allow ABB Contractor and/or its authorised 

representatives to monitor the performance of the Services at any time. 

8.2 Notwithstanding any monitoring, Subcontractor shall remain fully 

responsible for the Services’ compliance with the Subcontract. This ap-

plies whether or not ABB Contractor has exercised its right of moni-

toring and shall not limit Subcontractor’s obligations under the Sub-

contract. For the avoidance of doubt, monitoring of Services by ABB 

Contractor and/or its authorised representatives shall not exempt Sub-

contractor from or limit Subcontractor’s warranties or liability in any 

way. 

8.3 ABB Contractor shall have a reasonable time to review for ac-

ceptance the Services upon completion. Such reasonable time period 

shall be determined, as applicable, by the specifics of the Services, the 

defective performance and the circumstances of the provision of the 

Services. 

9. SUSPENSION OF THE SUBCONTRACT 

9.1 ABB Contractor may at its own discretion suspend performance of 

the Subcontract at any time for convenience for a period of ninety (90) 

calendar days in the aggregate without any compensation to Subcon-

tractor. In case the suspension extends beyond ninety (90) calendar 

days, Subcontractor shall be compensated by ABB Contractor for di-

rect and reasonable costs incurred by such suspension. The agreed time 

for performance of the Subcontract or the concerned part thereof shall 

be extended by the time of the suspension. 

9.2 If the suspension of the Subcontract is caused or requested by Cli-

ent, Subcontractor shall be entitled only to a compensation as specified 

in the Subcontract and to the extent paid by Client. 

9.3 Subcontractor shall suspend the performance of the Subcontract or 

any part thereof, including postponing the performance of the Services, 

for such times and in such manner as ABB Contractor considers neces-

sary (i) for proper HSE performance, (ii) due to any default by Subcon-

tractor or (iii) in case of request of the Client. Subcontractor shall bear 

all costs and be liable for the delay arising from such suspension. The 

Subcontractor acknowledges and accepts that it shall, upon receipt of 

ABB Contractor's written notification, take all necessary measures to 

postpone / postpone the delivery (s) and / or the Service (s), in accord-

ance with the instructions issued by ABB Contractor. The Subcontrac-

tor shall maintain, conserve, maintain all the material and / or labour 

necessary for the supplies and / or Services, in order to be able to pro-

vide the supplies and / or Services in accordance with the specifications 

of the order at the new date indicated by ABB Contractor, unless oth-

erwise instructed by ABB Contractor. 

9.4 Subcontractor shall not suspend performance of the Subcontract. 

10. FORCE MAJEURE 

10.1 Neither Party shall be liable for any delay or failure to perform its 

obligations under the Subcontract if the delay or failure results from an 

event of Force Majeure, provided that the affected Party serves notice 

to the other Party within five (5) calendar days from occurrence of such 

Force Majeure event. 

10.2 Force Majeure means the occurrence of any of the following 

events, provided that they are unforeseeable and beyond the control of 

the affected Party: flood, earthquake, volcanic eruption, war (whether 

declared or not), or terrorism.  

10.3 The affected Party shall provide continuous updates on status and 

efforts to resolve the delay and shall ultimately be entitled to an exten-

sion of time only, but no monetary compensation for the delay. Each 

Party shall use reasonable endeavours to minimise the effects of the 

Force Majeure event. 

10.4 If a Force Majeure event exceeds three  (3) months, either Party 

may terminate the Subcontract forthwith by written notice to the other 

Party without liability. 

11. WARRANTY AND REMEDIES 

11.1 Subcontractor warrants that the Services(including Deliverable if 

applicable): 

11.1.1 comply with the Subcontract, including but not limited to the 

specifications stipulated therein and Subcontractor’s responsibilities as 

defined in Clauses 3 and 4; 

11.1.2 are fit for the particular purpose of the Project, whether ex-

pressly or impliedly made known to Subcontractor in the Subcontract; 

and 

11.1.3 comply with good engineering practices and this Subcontract 

and,11.1.4 are free from defects; . 

11.2 The warranty period is twenty-four  (24) months from acceptance 

of the Services. 

11.3 In case of a breach of warranty, the entire warranty period of 

Clause 11.2 shall be restarted upon Client’s and/or ABB Contractor’s 

written confirmation that the Services are no longer defective.  

11.4 In case of non-compliance with the warranty provided under this 

Clause 11, or in case of any other breach of the Subcontract, ABB Con-

tractor may at its own discretion enforce any or more of the following 

remedies at Subcontractor’s own expense and risk: 

11.4.1 to give Subcontractor the opportunity to carry out any additional 

work necessary to ensure that the Subcontract is fulfilled within twenty 

(20) calendar days from ABB Contractor’s notice; 

11.4.2 to obtain prompt replacement of the non-compliant Services by 

other Services conforming with the Subcontract; 

11.4.3 to carry out (or to instruct a third party to carry out) any addi-

tional work necessary to make the Services comply with the Subcon-

tract;  

11.4.4 to refuse any further Services, but without exemption from Sub-

contractor’s liability for the defective Services; 
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11.4.5 to claim such costs and damages as may have been sustained by 

ABB Contractor as a result of Subcontractor’s breach; 

11.4.6 to terminate the Subcontract in accordance with Clause 16.2. 

11.5 The rights and remedies available to ABB Contractor under the 

Subcontract are cumulative and are not exclusive of any rights or rem-

edies available under warranty, at law or in equity. 

12. SUBCONTRACT PRICE, PAYMENT, INVOICING  

12.1 The Subcontract Price is deemed to cover all obligations of Sub-

contractor under the Subcontract and includes the costs of the Services 

specified and all other costs necessary for the performance of the Sub-

contract, including but not limited to supervision, fees, taxes, duties, 

transportation, profit, overhead, licenses, permits, and travel, whether 

indicated or described or not. 

12.2 The prices stipulated in the Subcontract are firm unless amended 

in a Variation Order.  

12.3 The payment terms and the applicable procedures are specified in 

the Subcontract. 

12.4 Subcontractor shall submit invoices in an auditable form, comply-

ing with applicable laws, generally accepted accounting principles and 

ABB Contractor requirements, containing the following minimum in-

formation: Subcontractor name, address and reference person including 

contact details; invoice date; invoice number; Order number and Sub-

contractor number; address of ABB Contractor; quantity; specification 

of Services; price (total amount invoiced); currency; tax or VAT 

amount; tax or VAT number; Authorized Economic Operator and/or 

Approved Exporter Authorization number and/or other customs identi-

fication number, if applicable. 

12.5 Invoices shall be issued to ABB Contractor and be accompanied 

by interim release of liens or encumbrances. The submission of an in-

voice is deemed to be a confirmation by Subcontractor that it has no 

additional claims, except as may already have been submitted in writ-

ing, for anything that has occurred up to and including the last day of 

the period covered by such invoice. Unless otherwise agreed by ABB 

Contractor, Subcontractor shall provide together with its invoice the 

approved work completion reports signed-off by ABB Contractor. 

12.6 Subcontractor shall make payment in due time for all equipment 

and labour used in connection with the performance of the Subcontract 

in order to avoid the imposition of any liens or encumbrances against 

any portion of the Services and/or the Project. In case of the imposition 

of such liens or encumbrances by any person who has supplied directly 

or indirectly such equipment or labour in relation to the Subcontract, 

Subcontractor shall, at its own expense, promptly take all action neces-

sary to cause such liens or encumbrances to be released or discharged. 

Upon ABB Contractor’s request, Subcontractor shall furnish satisfac-

tory evidence to verify compliance with the above. In the alternative, 

ABB Contractor may at its own discretion pay to release the lien and 

withhold such amounts from Subcontractor. 

12.7 ABB Contractor reserves the right to withhold the whole or part 

of any payment to Subcontractor which, in the opinion of ABB Con-

tractor, is necessary for protection of ABB Contractor from loss on ac-

count of claims against Subcontractor, or failure by Subcontractor to 

make due payments to its subcontractors or employees, or not having 

paid taxes, dues or social insurance contributions. ABB Contractor re-

serves the right to set off such amount owed to Subcontractor, or with-

hold payment for Services not performed in accordance with the Sub-

contract. However, Subcontractor has no right to set off any amounts 

owed by ABB Contractor to Subcontractor, unless approved by ABB 

Contractor in writing. 

13. INTELLECTUAL PROPERTY 

13.1 Subcontractor assigns herewith to ABB Contractor full ownership 

rights in and to any Intellectual Property in the Deliverables for the full 

duration of such rights, wherever in the world enforceable. Subcontrac-

tor further agrees to execute, upon ABB Contractor’s request and at its 

cost, all further documents and assignments and do all such further 

things as may be necessary to perfect ABB Contractor’s ownership title 

to the Intellectual Property or to register ABB Contractor as owner of 

the Intellectual Property with any registry, including but not limited to 

governmental registration authorities or private registration organisa-

tions. 

13.2 The Intellectual Property Rights in any Deliverables created by or 

licensed to Subcontractor prior to the Effective Date or outside of the 

Subcontract, and any subsequent modifications to the same (“Pre-Ex-

isting Works”) will remain vested in Subcontractor or the respective 

third party owner. To the extent that Pre-Existing Works are embedded 

in any Deliverables delivered by Subcontractor, ABB Contractor and 

its Affiliates shall have a worldwide, irrevocable, perpetual, transferra-

ble, non-exclusive, royalty-free licence with rights to sublicense to use 

the Pre-Existing Works as part of such Deliverables, including the right 

to further improve, develop, market, distribute, sub-license, exploit or 

otherwise use the Deliverables containing such Pre-Existing Works. 

14. LIABILITY AND INDEMNITY 

14.1 Subcontractor shall indemnify ABB Contractor and Client against 

all liabilities, losses, damages, injuries, costs, actions, suits, claims, de-

mands, charges or expenses whatsoever arising in connection with 

death or injury suffered by persons employed by Subcontractor or any 

of its subcontractors.  

14.2 Without prejudice to applicable mandatory law, Subcontractor 

shall, without limitation,  indemnify and hold harmless ABB Contrac-

tor and Client from all liabilities, damages, costs, losses or expenses 

incurred as a result of Subcontractor’s breach of the Subcontract. Sub-

contractor shall, without limitation, indemnify and hold harmless ABB 

Contractor from any claim made by a third party against ABB Contrac-

tor in connection with the Services, including but without limitation to 

claims that such Services infringe a third party’s Intellectual Property 

Rights. Upon ABB Contractor’s request, Subcontractor shall assume 

and pay for the defence of ABB Contractor against any third party 

claims.  

14.3 In the event of infringements of third party Intellectual Property 

Rights caused by or related to the Services and/or the Deliverables: 

14.3.1 Subcontractor shall reimburse ABB Contractor and Client for 

any liabilities, losses, damages, injuries, costs and expenses (including 

without limitation to any direct, indirect, or consequential losses, loss 

of profit and loss of reputation, and all interest, penalties and legal and 

other professional costs and expenses) arising out of such infringement. 

This obligation does not limit any further compensation rights of ABB 

Contractor or Client; 

14.3.2 Without prejudice to ABB Contractor’s right under the Subcon-

tract, Subcontractor shall, upon notification from ABB Contractor at 

Subcontractor’s cost (i) procure for ABB Contractor the right to con-

tinue using the Deliverables; (ii) modify the Deliverables so that they 

cease to be infringing; or (iii) replace the Deliverables by non-infring-

ing Deliverables. 

14.4 Subcontractor assumes full responsibility for the acts or omissions 

of its employees and/or subcontractors as if such acts or omissions were 

those of Subcontractor. 

14.5 ABB Contractor reserves the right to set off  claims under the Sub-

contract against any amounts owed to Subcontractor. 

15. INSURANCE 

15.1 Subcontractor shall maintain as required in the Special Terms and 

Conditions and at its expense with reputable and financially sound in-

surers acceptable to ABB Contractor the following type of insurances: 

professional liability insurance, public liability insurance, statutory 

worker’s compensation/employer’s liability insurance. 

15.2 All insurance policies shall be endorsed to include ABB Contrac-

tor as additional insured and provide a waiver of insurer’s right of sub-

rogation in favour of ABB Contractor. All insurance policies and waiv-

ers of recourse shall, upon request by ABB Contractor, be extended to 

also similarly apply to Client. Subcontractor shall no later than the Ef-

fective Date provide to ABB Contractor certificates of insurance as 

well as confirmation that premiums have been paid. Subcontractor shall 
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also provide upon ABB Contractor’s request copies of such insurance 

policies. 

15.3 In case of loss or damage related to the covers in Clause 15, all 

deductibles shall be to Subcontractor’s account. 

15.4 Subcontractor shall furnish notice to ABB Contractor within thirty 

(30) calendar days of any cancellation or non-renewal or material 

change to the terms of any insurance. 

15.5 All Subcontractor policies (except worker’s compensation/em-

ployer’s liability) are considered primary insurance and any insurance 

carried by ABB Contractor shall not be called upon by Subcontractor’s 

insurers to contribute or participate on the basis of contributing, con-

current, double insurance or otherwise. 

15.6 Should Subcontractor fail to provide insurance certificates and 

maintain insurance according to Clause 15, ABB Contractor may pro-

cure such insurance cover at Subcontractor’s expense. 

15.7 Any compensation received by Subcontractor shall be applied to-

wards the replacement and/or restoration of the Services. 

15.8 Nothing in this Clause 15 shall relieve Subcontractor from any 

liability towards ABB Contractor. The insured amounts cannot be con-

sidered as limitation of liability. 

16. TERMINATION 

16.1 ABB Contractor may at its own discretion terminate the Subcon-

tract for convenience in whole or in part at any time with immediate 

effect by written notice to Subcontractor. Upon receipt of such notice, 

Subcontractor shall stop performance of the Subcontract. ABB Con-

tractor shall pay Subcontractor for the Services performed and for the 

materials purchased for execution of the Services before termination 

which cannot be used by Subcontractor for other purposes (such mate-

rials shall become property of ABB Contractor upon payment), and 

other verified, proven and direct expenses incurred for discontinuing 

the Subcontract. However, in no event shall the total amount to be paid 

by ABB Contractor exceed the amount of accumulated costs as stated 

in the Special Terms and Conditions, or in the absence thereof the 

amount due by ABB Contractor at the time of termination according to 

the Subcontract. Subcontractor shall have no further claim for compen-

sation due to such termination. Subcontractor waives any claim for 

compensation of loss of anticipated profits. 

16.2 ABB Contractor may at its own discretion terminate the Subcon-

tract with immediate effect if: 

16.2.1 Subcontractor commits a breach of its obligations under the Sub-

contract, and fails to remedy that breach within ten (10) calendar days 

of receiving written notice from ABB Contractor requiring its remedy; 

or 

16.2.2 subject to Clause 7.3, the maximum amount of liquidated dam-

ages payable by Subcontractor is reached, or, subject to Clause 7.5, it 

is clear from the circumstances that a delay will occur in providing the 

Services which would entitle ABB Contractor to maximum liquidated 

damages; or 

16.2.3 Subcontractor fails to provide, if requested by ABB Contractor, 

adequate assurance of Subcontractor’s future performance, whereby 

ABB Contractor shall be the sole judge of the adequacy of said assur-

ance; or 

16.2.4 there is any adverse change in the position, financial or other-

wise, of Subcontractor, whereby and without limitation: 

a) Subcontractor becomes insolvent; or 

b) an order is made for the winding up of Subcontractor; or  

c) documents are filed with a court of competent jurisdiction for the 

appointment of an administrator of Subcontractor; or 

d) Subcontractor makes any arrangement or composition with its cred-

itors, or makes an application to a court of competent jurisdiction for 

the protection of its creditors in any way; or 

16.2.5 Subcontractor ceases, or threatens to cease, performing a sub-

stantial portion of its business, whether voluntarily or involuntarily, 

that has or will have an adverse effect on Subcontractor’s ability to per-

form its obligations under the Subcontract; or 

16.2.6 any representation or warranty made by Subcontractor in the 

Subcontract is not true, or inaccurate and if such lack of truth or accu-

racy can reasonably be expected to result in an adverse impact on ABB 

Contractor, unless cured within ten (10) calendar days after the date of 

written notice of such lack; or 

16.2.7 there is a change of control of Subcontractor. 

16.3 Upon termination according to Clause 16.2, ABB Contractor shall 

be entitled to reclaim all sums which ABB Contractor has paid to Sub-

contractor under the Subcontract and to claim compensation for any 

costs, losses or damages incurred whatsoever in connection with such 

termination. 

16.4 Upon termination according to Clause 16.2, ABB Contractor, at 

its own discretion, may (or may employ other suppliers to) complete 

the Subcontract. Any such work shall be performed at Subcontractor’s 

risk and expense.  

16.5 Upon termination according to Clause 16.2, ABB Contractor may 

enter into, and Subcontractor shall undertake to assign, any agreements 

with Subcontractor’s subcontractors. Any costs related to such assign-

ments  shall be to the account of Subcontractor. 

16.6 In case the Main Contract is terminated for reasons other than Sub-

contractor’s performance and if ABB Contractor, as a result thereof, 

terminates the Subcontract, compensation to be paid to Subcontractor 

shall correspond to the compensation paid by Client to ABB Contractor 

for the respective part of the Subcontract. 

16.7 On termination of the Subcontract, Subcontractor shall immedi-

ately deliver to ABB Contractor all copies of information or data pro-

vided by ABB Contractor to Subcontractor for the purposes of the Sub-

contract. Subcontractor shall certify to ABB Contractor that Subcon-

tractor has not retained any copies of such information or data. 

16.8 On termination of the Subcontract, Subcontractor shall immedi-

ately deliver to ABB Contractor all specifications, programs and other 

information, data, and Subcontractor Documentation regarding the Ser-

vices which exist in any form whatsoever at the date of such termina-

tion, whether or not then complete.  

16.9 Termination of the Subcontract, however arising, shall not affect 

or prejudice the accrued rights of the Parties as at termination. 

17. COMPLIANCE, INTEGRITY 

17.1 Subcontractor shall perform the Services and/or provide the De-

liverables in compliance with all relevant laws, regulations, and codes 

of practice. 

17.2 Subcontractor and its subcontractors must comply with the ABB 

Lists of Prohibited and Restricted Substances and with the reporting 

and other requirements regarding Conflict Minerals made available un-

der www.abb.com – Supplying – Material Compliance or otherwise 

and shall provide ABB Contractor with documents, certificates and 

statements as requested. Any statement made by Subcontractor to ABB 

Contractor (whether directly or indirectly) with regard to materials used 

for or in connection with the Services and/or Deliverables shall be 

deemed to be a representation under the Subcontract. 

17.3 Subcontractor represents and warrants that it is and will remain 

fully compliant with all applicable trade and customs laws, regulations, 

instructions, and policies, including, but not limited to, satisfying all 

necessary clearance requirements, proofs of origin, export and import 

licenses and exemptions from, and making all proper filings with ap-

propriate governmental bodies and/or disclosures relating to the provi-

sion of services, the release or transfer of goods, hardware, software 

and technology.  

17.4 Subcontractor represents and warrants that no goods, materials, 

equipment, components, parts, technology, or services that are included 

in, incorporated into, or provided in connection with the Services 

and/or Deliverables originate in any country or region that is subject to 

a comprehensive embargo maintained by any government authority 

http://www.abb.com/
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that ABB Contractor deems, in its sole discretion, may impose penal-

ties or other measures against ABB Contractor (a Relevant Govern-

ment Entity). If any of the Services and/or Deliverables are or will be 

subject to export restrictions, it shall be Subcontractor’s responsibility 

to promptly inform ABB Contractor in writing of the particulars of such 

restrictions. 

17.5 Subcontractor represents and warrants that it is not a person sub-

ject to economic or financial sanctions imposed by a Relevant Govern-

ment Entity (a Sanctioned Person), including any person included on 

the US Specially Designated Nationals (SDN) and Blocked Persons 

List. Subcontractor acknowledges that Sanctioned Persons may include 

persons who are not explicitly included on any sanctions list main-

tained by a Relevant Government Entity, but also persons who are di-

rectly or indirectly owned 50 percent or more in the aggregate by one 

or more Sanctioned Persons. Subcontractor further represents and war-

rants that no Sanctioned Person has any property interest, financial in-

terest, or other interest in the Services and/or Deliverables  and that the 

provision of the Services shall not involve the transferring, paying, ex-

porting, or withdrawing of any property or interests in property of any 

Sanctioned Person.  

17.6 Both Parties warrant that each will not, directly or indirectly, and 

that each has no knowledge that other persons will, directly or indi-

rectly, make any payment, gift or other commitment to its customers, 

to government officials or to agents, directors and employees of each 

Party, or any other party in a manner contrary to applicable laws (in-

cluding but not limited to the U. S. Foreign Corrupt Practices Act, the 

UK Bribery Act 2010 and, where applicable, legislation enacted by 

member states and signatories implementing the OECD Convention 

Combating Bribery of Foreign Officials), and shall comply with all rel-

evant laws, regulations, ordinances and rules regarding bribery and cor-

ruption. Nothing in the Subcontract shall render either Party or any of 

its Affiliates liable to reimburse the other for any such consideration 

given or promised.  

17.7 Subcontractor herewith acknowledges and confirms that Subcon-

tractor has received a copy of ABB’s Code of Conduct and ABB’s Sup-

plier Code of Conduct or has been provided information on how to ac-

cess both ABB Codes of Conduct online under www.abb.com/Integ-

rity. Subcontractor agrees to perform its contractual obligations in ac-

cordance with both ABB Codes of Conduct. 

17.8 ABB has established reporting channels where Subcontractor and 

its employees may report suspected violations of applicable laws, pol-

icies or standards of conduct: Web portal: www.abb.com/Integrity – 

Reporting Channels; contact details specified on this Web portal. 

17.9 Any violation of an obligation contained in this Clause 17 is a 

material breach of the Subcontract and entitles the other Party to termi-

nate the Subcontract with immediate effect and without prejudice to 

any further rights or remedies available thereunder or at law.  

17.10 Notwithstanding anything to the contrary in the Subcontract, 

Subcontractor shall, without limitation, indemnify and hold harmless 

ABB Contractor from all liabilities, damages, costs or expenses in-

curred as a result of any such violation and/or termination of the Sub-

contract, or arising from export restrictions concealed by Subcontrac-

tor. 

18. ASSIGNMENT AND SUBCONTRACTING 

18.1 Subcontractor shall neither assign nor transfer, nor encumber, nor 

subcontract the Subcontract nor any parts thereof (including any mon-

etary receivables from ABB Contractor) without prior written approval 

of ABB Contractor.. 

18.2 ABB Contractor may at its own discretion assign, transfer, encum-

ber, subcontract or deal in any other manner with the Subcontract or 

parts thereof to its Affiliates. 

19. NOTICES AND COMMUNICATION 

Any notice shall be given in the language of the Subcontract by regis-

tered mail, courier, fax or by e-mail to the address of the relevant Party 

as stated in the Subcontract or to such other address as such Party may 

have notified in writing. E-mail and fax require written confirmation 

issued by the receiving Party.  

20. WAIVERS 

Failure to enforce or exercise any term of the Subcontract does not con-

stitute a waiver of such term and does not affect the right later to en-

force such or any other term therein contained. 

21. GOVERNING LAW AND DISPUTE SETTLEMENT 

21.1 The Subcontract is governed by the laws of the country (and/or 

the state, as applicable) where ABB Contractor is registered , however 

under exclusion of its conflict of law rules and the United Nations Con-

vention on International Sale of Goods.  

21.2 If ABB Contractor and Subcontractor are registered in the same 

country, any dispute arising in connection with the Subcontract which 

cannot be settled amicably or by mediation shall be submitted for res-

olution to the jurisdiction of the competent courts at ABB Contractor’s 

place of registration.  

21.3 If ABB Contractor and Subcontractor are registered in different 

countries, any dispute arising in connection with the Subcontract which 

cannot be settled amicably or by mediation shall be finally settled under 

the Rules of Arbitration of the International Chamber of Commerce by 

three arbitrators appointed in accordance therewith. Place of arbitration 

shall be ABB Contractor’s place of registration. The language of the 

proceedings and of the award shall be English. The decision of the ar-

bitrators is final and binding upon both Parties, and neither Party may 

appeal for revision. 

21.4 Subcontractor shall keep such contemporary records as may be 

necessary to substantiate any claim. Without admitting ABB Contrac-

tor’s liability, ABB Contractor may at its own discretion, after receiv-

ing any claim notice from Subcontractor, monitor the record-keeping 

and instruct Subcontractor to keep further contemporary records. ABB 

Contractor is entitled either itself or using such reputable and compe-

tent agents or representatives as it may authorize at its own discretion 

to audit the systems and retain records of Subcontractor specific to the 

Subcontract and Subcontractor shall ensure that ABB Contractor has 

similar rights to audit the systems and retain the records of any Sub-

contractor’s subcontractors. No such audit or inspection shall relieve 

Subcontractor of liability or responsibility. 

22. CONFIDENTIALITY, DATA SECURITY,  

      DATA PROTECTION 

22.1 Subcontractor shall  keep in strict confidence all ABB Contractor 

Data and any other information concerning ABB Contractor’s or its 

Affiliates’ business, their products and/or their technologies which 

Subcontractor obtains in connection with the Services to be performed 

(whether before or after acceptance of the Subcontract). Subcontractor 

shall restrict disclosure of such confidential material to such of its em-

ployees, agents or subcontractors or other third parties as need to know 

the same for the purpose of the performance of the Services to ABB 

Contractor. Subcontractor shall ensure that such employees, agents, 

subcontractors or other third parties are subject to and comply with the 

same obligations of confidentiality as applicable to Subcontractor and 

shall be liable for any unauthorized disclosures; 

22.2 Subcontractor shall apply appropriate safeguards, adequate to the 

type of ABB Contractor Data to be protected, against the unauthorised 

access or disclosure of ABB Contractor Data and protect such ABB 

Contractor Data in accordance with the generally accepted standards of 

protection in the related industry, or in the same manner and to the same 

degree that it protects its own confidential and proprietary information 

– whichever standard is higher. Subcontractor may disclose confiden-

tial information to Permitted Additional Recipients (which means Sub-

contractor’s authorised representatives, including auditors, counsels, 

consultants and advisors) provided always that (i) such information is 

disclosed on a strict need-to-know basis, and (ii) such Permitted Addi-

tional Recipients sign with Subcontractor a confidentiality agreement 

http://www.abb.com/Integrity
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with terms substantially similar hereto or, where applicable, are re-

quired to comply with codes of professional conduct ensuring confi-

dentiality of such information. Subcontractor shall comply with, and 

ensure that the Permitted Additional Recipients comply with, any se-

curity procedure, policy or standard provided to Subcontractor by ABB 

Contractor or any of its Affiliates from time to time, and in particular 

with the ABB Cyber Security Requirements for Suppliers as made 

available under www.abb.com/Supplying/Cybersecurity, or as other-

wise set out in the Subcontract. 

22.3 Subcontractor shall not (i) use ABB Contractor Data for any other 

purposes than for performing the Services, or (ii) reproduce the ABB 

Contractor Data in whole or in part in any form except as may be re-

quired by the respective contractual documents, or (iii) disclose ABB 

Contractor Data to any third party, except to Permitted Additional Re-

cipients or with the prior written consent of ABB Contractor. 

22.4 Subcontractor shall install and update at its own costs required 

adequate virus protection software and operating system security 

patches for all computers and software utilized in connection with 

providing the Services.  

22.5 Subcontractor shall inform ABB Contractor without delay about 

suspicion of breaches of data security or other serious incidents or ir-

regularities regarding any ABB Contractor Data. 

22.6 Subcontractor agrees that ABB Contractor may provide any infor-

mation received from Subcontractor to Affiliates of ABB Contractor 

and to third parties.  

22.7 Protection of Personal Data  

22.7.1 If ABB Contractor discloses Personal Data to Subcontractor, 

Subcontractor shall comply with all applicable data protection laws and 

regulations.  

22.7.2 Subcontractor shall apply appropriate physical, technical and or-

ganizational measures to ensure a level of security of Personal Data 

appropriate to the respective risk and the ability to ensure the ongoing 

confidentiality, integrity, availability and resilience of processing sys-

tems and services.  

21.7.3 Subcontractor will use all reasonable endeavors to deliver the 

applicable ABB Contractor’s Privacy Notice (Supplier or Contractor 

Notice) made available at www.abb.com/Privacy Notices to its em-

ployees that will be involved in providing the Services and/or Deliver-

ables for the ABB Contractor. 

22.7.4 Subcontractor agrees that it will not withhold or delay its consent 

to any changes to this Clause 22 which in ABB Contractor’s or its Af-

filiates’ reasonable opinion are required to be made in order to comply 

with applicable data protection laws and regulations and/or with guide-

lines and advice from any competent supervisory authority, and agrees 

to implement any such changes at no additional cost to ABB Contrac-

tor.  

22.7.5 Subcontractor acknowledges that the processing of Personal 

Data in accordance with the Subcontract may require the conclusion of 

additional data processing or data protection agreements with ABB 

Contractor or its Affiliates. To the extent such additional agreements 

are not initially concluded as part of the Subcontract, Subcontractor, its 

relevant Affiliates or subcontractors shall upon ABB Contractor’s re-

quest promptly enter into any such agreement(s), as designated by ABB 

Contractor and as required by mandatory law or a competent data pro-

tection or other competent authority. 

23. SEVERABILITY 

The invalidity or unenforceability of any term of the Subcontract shall 

not adversely affect the validity or enforceability of the remaining 

terms. The Subcontract shall be given effect as if the invalid or unen-

forceable term had been replaced by a term with a similar economic 

effect. 

24. SURVIVAL 

24.1 Provisions of the Subcontract which either are expressed to sur-

vive its termination or from their nature or context it is contemplated 

that they are to survive such termination shall remain in full force and 

effect notwithstanding such termination. 

24.2 The obligations set forth in Clauses 11 (Warranty and Remedies), 

14 (Liability and Indemnity) and 22 (Confidentiality, Data Security, 

Data Protection) shall remain for an indefinite period and survive expi-

ration or termination of the Subcontract. 

25. ENTIRETY 

The Subcontract constitutes the entire agreement between the Parties 

and replaces any prior agreement between the Parties, whether oral or 

in writing, with regard to its subject. 

26. RELATIONSHIP OF PARTIES 

The relationship of the Parties is that of independent parties dealing at 

arm’s length and nothing in the Subcontract may be construed to con-

stitute Subcontractor as an agent or employee of ABB Contractor or so 

as to have any kind of partnership with ABB Contractor or Client, and 

Subcontractor shall not represent itself as or act on behalf of ABB Con-

tractor or Client.  

27. ELECTRONIC SIGNATURE 

The Parties acknowledge electronic signature (e. g. Adobe Sign), ap-

plied by authorized persons, to be sufficient and binding for any docu-

ments related to the Subcontract, including, without limitation, docu-

ments for which the Subcontract requires written form, or which re-

quire to be signed by the Parties. 
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