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1. DEFINITIONS AND INTERPRETATION 

1.1 In this document, the following terms shall have the following 

meaning: 

“ABB Contractor”: the purchasing ABB entity being party to the Sub-

contract; 

“ABB Contractor Data”: any data or information acquired by Subcon-

tractor in preparation of or during the fulfilment of the Subcontract, 

irrespective of whether such data or information relates to ABB Con-

tractor, its Affiliates or their respective customers or suppliers, includ-

ing but not limited to all technical or commercial know-how, drawings, 

specifications, inventions, processes or initiatives which are of a confi-

dential nature as well as data or information belonging to ABB Con-

tractor or its Affiliates (i) relating to an identified or identifiable indi-

vidual or legal entity or any other entity which is subject to applicable 

data protection or privacy laws and regulations, and/or (ii) being qual-

ified as “personal data”, “personal information”, or “personally identi-

fiable information” within the meaning of the applicable laws; 

“ABB GTC/Site Services”: the present ABB General Terms and Con-

ditions for Purchase of Site Services (2015-1 Standard); 

“Affiliate”: any entity, whether incorporated or not, which presently or 

in the future, directly or indirectly owns, is owned by, or is under com-

mon ownership with a Party, by virtue of a controlling interest of 50 % 

or more of the voting rights or the capital; 

“Client”: the person, firm or company who has employed or will em-

ploy ABB Contractor for the execution of the Project; 

“Effective Date”: the day when the Subcontract comes into full force 

and effect as stated in the Subcontract; 

“Main Contract”: the contract entered into between Client and ABB 

Contractor in respect of the Project; 

“Order”: ABB Contractor’s purchase order (PO) issued to Subcontrac-

tor requesting the provision of Services as specified in the Order, which 

is subject to the ABB GTC/Site Services and the Special Terms and 

Conditions, as the case may be. An Order can be placed either (i) as an 

electronic Order, or (ii) as a written Order; in both cases the Order shall 

contain a reference to the ABB GTC/Site Services; 

“Party”: either ABB Contractor or Subcontractor, collectively referred 

to as “Parties”; 

“Project”: the project to be executed by ABB Contractor under the 

Main Contract; 

“Project Designed Goods”: the material, components, machinery and 

equipment, supplies and other items delivered by a third party for the 

completion of the Project and defined in the Subcontract; 

“Schedule”: the time for completion of the Services as specified in the 

Subcontract; 

“Services”: the services to be provided by Subcontractor on Site which 

are specified in the Subcontract, including but not limited to supervi-

sion of civil and installation works, provision of commissioning and 

testing of Project Designed Goods and all other undertakings, obliga-

tions and responsibilities of Subcontractor specified in the Subcontract, 

including all equipment; 

“Site”: the location where Subcontractor shall provide the Services; 

“Subcontract”: a written contract, comprising of: 

- Subcontract Execution Document, 

- Special Terms and Conditions, 

- ABB GTC/Site Services, 

- Annexes, 

and/or the Order, which is accepted by Subcontractor (either expressly 

by written statement or impliedly by fulfilling the Subcontract in whole 

or in part); 

“Subcontractor”: the party of the Subcontract responsible for providing 

the Services; 

“Subcontract Price”: the price to be paid by ABB Contractor to Sub-

contractor as specified in the Subcontract; 
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“Variation Order”: a change to the Subcontract such as to alter the 

Schedule, and to amend, to omit, to add to, or otherwise to change the 

Services or any parts thereof; 

1.2 Unless otherwise specified in the present ABB GTC/Site Services 

or the Subcontract: 

1.2.1 References to Clauses are to Clauses of the ABB GTC/Site Ser-

vices; 

1.2.2 Headings to Clauses are for convenience only and do not affect 

the interpretation of the ABB GTC/Site Services;  

1.2.3 The use of the singular includes the plural and vice versa. 

1.3 Capitalized terms used in the ABB GTC/Site Services and the Sub-

contract shall have the meaning and shall be interpreted in the way de-

scribed under Clause 1.1 above or as otherwise expressly defined in the 

ABB GTC/Site Services, or the Subcontract.  

2. APPLICATION OF TERMS 

2.1 The Subcontract, including the ABB GTC/Site Services, shall be 

the exclusive terms and conditions upon which ABB Contractor is will-

ing to deal with Subcontractor, and the terms of the Subcontract, in-

cluding the ABB GTC/Site Services, shall govern the contractual rela-

tionship between ABB Contractor and Subcontractor.  

2.2 No terms or conditions endorsed upon, delivered with or contained 

in Subcontractor’s quotations, acknowledgements or acceptances, 

specifications or similar documents will form part of the Subcontract, 

and Subcontractor waives any right which it otherwise might have to 

rely on such other terms or conditions. 

2.3 Any amendment to the Subcontract or deviations from the provi-

sions of the Subcontract shall have no effect unless expressly agreed in 

writing by the Parties. 

3. SUBCONTRACTOR’S RESPONSIBILITIES 

3.1 Subcontractor shall provide the Services: 

3.1.1 in accordance with the applicable laws and regulations; 

3.1.2 in accordance with the quality standards stated under Clause 11.1 

and further specified in the Subcontract; 

3.1.3 free from defects and from any rights of third parties; 

3.1.4 on the dates specified in the Schedule; 

3.1.5 in the quantity specified in the Subcontract; and 

3.1.6 in accordance with ABB Contractor’s instructions which may be 

issued from time to time; and 

3.1.7 by skilled, experienced and competent engineers, foremen and 

labour, hired in numbers necessary for the proper and timely provision 

of the Services. 

3.2 Subcontractor shall not substitute or modify any of the Services 

without ABB Contractor’s prior written approval. 

3.3 Subcontractor shall access the Site only with ABB Contractor’s 

prior written approval. ABB Contractor shall grant Subcontractor ac-

cess to the respective portions of the Site (as may be required in ac-

cordance with the Schedule) to enable Subcontractor to perform its ob-

ligations under the Subcontract. 

3.4 Subcontractor shall co-operate with ABB Contractor’s request in 

scheduling and providing the Services to avoid conflict or interference 

with work provided by other contractors and third parties at Site. 

3.5 Subcontractor shall co-ordinate the performance of the Services 

with ABB Contractor’s Site management, taking into account the con-

ditions prevailing on the Site. Subcontractor shall supply all equipment 

relevant to the Services to be provided and special tools of whatever 

kind, commissioning spares and consumables required for these Ser-

vices. For the avoidance of doubt, special tools shall include all items 

required to work on the instrumentation and the control equipment and 

to install, set-up and configure the controls and transmitters provided 

with the Project Designed Goods. All spare parts, special tools and con-

sumables shall become the property of ABB Contractor. 

3.6 Subcontractor shall in a timely manner obtain and pay for all per-

mits, licenses, visas and approvals necessary to allow its personnel to 

execute the Services in accordance with the Schedule. Personnel shall 

comply with particular country specific travel safety instructions and/or 

restrictions as provided by ABB Contractor. Subcontractor shall em-

ploy and provide sufficient number of competent and experienced per-

sonnel for the execution of the Services. Upon ABB Contractor’s re-

quest Subcontractor shall remove forthwith from the Site any person 

who, in the opinion of ABB Contractor, misconducts or is incompetent 

or negligent. Any person so removed shall be replaced within fifteen 

(15) calendar days by a competent substitute. All costs relating to such 

removal shall be borne by Subcontractor. Subcontractor shall employ 

only persons free from contagious diseases. Subcontractor shall, if re-

quested by ABB Contractor, perform medical examination of his em-

ployees and provide ABB Contractor with the results of such examina-

tion, unless such provision would violate applicable laws. 

3.7 Subcontractor shall satisfy itself as to the specifics of the Site, and 

all aspects thereof insofar as they affect the execution of the Services. 

Subcontractor shall also satisfy itself as to the means of access to the 

Site, the accommodation which may be required, the extent and nature 

of work and materials necessary for execution and completion of the 

Services, and whether Subcontractor has reasonably considered all 

such aspects in the Subcontract Price. 

3.8 ABB Contractor may request Subcontractor to nominate and use a 

local sub-supplier to provide Services in the country of Site and to enter 

into the respective supply agreement with such sub-supplier. If Sub-

contractor nominates a sub-supplier for this purpose, Subcontractor 

warrants and undertakes to ABB Contractor that Subcontractor will co-

ordinate its respective duties and obligations with the duties and obli-

gations of that sub-supplier. Subcontractor will also ensure that Sub-

contractor and its sub-supplier jointly provide the supervision of the 

installation, commissioning of the Project Designed Goods and per-

form all work incidental thereto and/or otherwise necessary to ensure 

that the Project Designed Goods are completed and operational in ac-

cordance with the Subcontract. 

3.9 Subcontractor shall be responsible for any activities performed by 

its employees in relation to the Subcontract, and in particular the fol-

lowing shall apply: 

3.9.1 Subcontractor assumes full and exclusive responsibility for any 

accident or occupational disease occurred to its employees in relation 

to the performance of the Subcontract. 

3.9.2 It is expressly agreed that the Subcontract does not imply any 

employment relationship between ABB Contractor and Subcontractor, 

or between ABB Contractor and Subcontractor’s employees assigned 

to the execution of the Subcontract. ABB Contractor shall remain free 

of any direct or indirect responsibility or liability for labour, social se-

curity or taxes with respect to Subcontractor and its employees as-

signed to the performance of the Subcontract. 

3.9.3 Subcontractor shall hire in its own name all employees required 

to perform effectively the Subcontract, who shall under no circum-

stances act as ABB Contractor’s employees.  

3.9.4 Subcontractor shall be solely and exclusively responsible for any 

claims and/or lawsuits filed by its employees and – unless caused by 

ABB Contractor’s gross negligence or intentional act – hold ABB Con-

tractor entirely safe and harmless from such claims and/or lawsuits. 

Subcontractor undertakes to voluntarily appear in court, recognizing its 

status as sole and exclusive employer, and to provide ABB Contractor 

with any and all requested documentation necessary to ensure proper 

legal defence of ABB Contractor in court. 

3.9.5 ABB Contractor is authorized to make any payments due to Sub-

contractor’s employees performing the Subcontract, in order to avoid 

lawsuits. Such payments may be made through withholding Subcon-

tractor’s credits, through offsetting or in any other way. Subcontractor 

shall provide any support requested by ABB Contractor with regard to 

such payments and indemnify ABB Contractor for any payments made. 
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4. HEALTH, SAFETY AND ENVIRONMENT (HSE) 

4.1 Subcontractor shall comply and ensure compliance by any of its 

employees and subcontractors with all applicable laws relating to HSE 

throughout the performance of the Subcontract. 

4.2 Subcontractor shall comply with (i) ABB Contractor’s HSE instruc-

tions for the Site and ABB’s Code of Practice for Safe Working (as 

referred to in the Special Terms and Conditions), (ii) Client’s instruc-

tions concerning HSE at Site and (iii) applicable industry standards and 

good engineering practice. 

4.3 Subcontractor shall ensure that all its personnel, and its subcontrac-

tors’ personnel, working on Site shall have received relevant training 

and induction before being allowed to work on Site. Subcontractor shall 

immediately remove from Site any person who, in ABB Contractor’s 

opinion, fails to comply with the provisions of the relevant legislation, 

regulations and rules as appropriate or such other HSE legislation, 

which from time to time may be in force. 

4.4 Subcontractor shall be solely responsible for the health and safety 

of all its employees and subcontractors at Site and shall immediately 

advise ABB Contractor and the relevant authority, if so required, of the 

occurrence of any accident, incident or near-miss on or about the Site 

or otherwise in connection with the provision of the Services. Within 

twenty four (24) hours after the occurrence of any such accident, inci-

dent or near-miss, Subcontractor shall furnish ABB Contractor with a 

written report, which shall be followed within fourteen (14) calendar 

days by a final report. Subcontractor shall also provide such a report to 

the appropriate authority when required. This procedure shall not re-

lieve Subcontractor from the full responsibility to protect persons and 

property, and from its liability for damages. 

4.5 Subcontractor shall notify ABB Contractor of all hazardous mate-

rials (as such term is defined in applicable laws or regulations) to be 

used for the commissioning and/or testing of the Project Designed 

Goods. Subcontractor shall furnish ABB Contractor with copies of all 

applicable material safety data sheets and provide any appropriate spe-

cial handling instructions no later than ten (10) calendar days prior to 

the provision of the Services. 

5. VARIATION ORDERS 

ABB Contractor may issue, in the standard form provided in the An-

nexes, Variation Orders to Subcontractor to alter the Schedule, to 

amend, omit, add to, or otherwise change the Services or any parts 

thereof. Subcontractor shall carry out such Variation Orders only upon 

receipt of written Variation Order and continue to be bound by the pro-

visions of the Subcontract. The value of each Variation Order shall then 

be added to or deducted from the Subcontract Price, as appropriate; 

agreed unit prices shall continue to apply. The Variation Order shall, 

as the case may be, express the amount of time by virtue of which the 

Schedule shall be shortened or extended. Subcontractor shall not post-

pone or delay the performance of a Variation Order on the grounds of 

dispute, or that it is subject to acceptance by Subcontractor, or agreeing 

to the value amount, and/or time extension to Schedule. 

6. PROVISION OF THE SERVICES 

6.1 Subcontractor shall provide the Services and meet the Schedule 

both as specified in the Subcontract. Partial performance is not ac-

cepted unless confirmed or requested by ABB Contractor in writing. 

6.2 Subcontractor shall submit for ABB Contractor’s approval a de-

tailed execution plan (including agreed milestones as specified in the 

Subcontract) for the performance of the Subcontract and shall assist 

ABB Contractor with regard to the scheduling and planning process, 

and cooperate with ABB Contractor in all respects of the Subcontract 

scheduling and planning. 

6.3 Unless requested otherwise, Subcontractor shall at least monthly in 

the form requested by ABB Contractor, report the status of the provi-

sion of the Services. Subcontractor shall anticipate that the Services 

may be interfered with or incidentally delayed from time to time due to 

concurrent performance of work by others. The report shall be provided 

to ABB Contractor within five (5) calendar days from the end of the 

month covered by the report. If the provision of the Services or any part 

thereof is behind the Schedule, Subcontractor shall submit in writing a 

recovery plan specifying its activities for reaching compliance with the 

Schedule. Upon ABB Contractor’s request, Subcontractor shall pro-

vide ABB Contractor at any time with all information regarding the 

provision of the Services. ABB Contractor shall have the right to with-

hold payments under the Subcontract if Subcontractor fails to submit 

any of the reports. 

6.4 Subcontractor must indicate latest at the time of acceptance of the 

Subcontract the customs tariff numbers of the country of consignment 

and the countries of origin for all Services. For controlled Services, the 

relevant national export control numbers must be indicated and, if the 

Services are subject to U.S. export regulations, the U.S. Export Control 

Classification Numbers (ECCN) or classification numbers of the Inter-

national Traffic In Arms Regulations (ITAR) must be specified. Proofs 

of preferential origin as well as conformity declarations and marks of 

the country of consignment or destination are to be submitted without 

being requested; certificates of origin upon request. 

7. TIME FOR PROVIDING THE SERVICES, DELAY 

7.1 If Subcontractor does not comply with the Schedule, ABB Contrac-

tor reserves the right to instruct Subcontractor in writing to expedite its 

performance under the Subcontract. Subcontractor shall take such 

measures (in accordance with ABB Contractor’s instructions) as re-

quired for acceleration of progress so as to complete the provision of 

the Services, or the relevant part thereof, on time. Subcontractor shall 

not be entitled to any additional payment for taking such steps to accel-

erate the work to meet the Schedule. Subcontractor shall notify ABB 

Contractor in writing within twenty four (24) hours of the occurrence 

and cause of any delay and also to make every effort to minimise or 

mitigate the costs or the consequences of such delay. 

7.2 If Subcontractor fails to provide the Services in accordance with 

the Schedule, Subcontractor shall pay to ABB Contractor liquidated 

damages for this default. The liquidated damages shall be payable at a 

rate specified in the Subcontract. Subcontractor shall pay the liquidated 

damages upon written demand or upon receipt of an invoice from ABB 

Contractor. The amount of liquidated damages may be deducted by 

ABB Contractor from any payments due or which may become due to 

Subcontractor prejudice to any other recovery method. The payment of 

such liquidated damages shall not relieve Subcontractor from any of its 

obligations and liabilities under the Subcontract. 

7.3 If the delay in providing the Services is such that ABB Contractor 

is entitled to maximum liquidated damages and if the Services are still 

not provided, ABB Contractor may in writing demand provision of the 

Services within a final reasonable period which shall not be less than 

one week. 

7.4 If Subcontractor does not provide the Services within such final 

period and this is not due to any circumstance for which ABB Contrac-

tor is responsible, then ABB Contractor reserves the right to: 

7.4.1 terminate the Subcontract pursuant to Clause 15 (Termination); 

7.4.2 refuse any subsequent provision of the Services which Subcon-

tractor attempts to make; 

7.4.3 recover from Subcontractor any costs or expenditure incurred by 

ABB Contractor in obtaining the services in substitution from another 

Subcontractor; 

7.4.4 claim in addition to liquidated damages under Clause 7 for any 

additional costs, losses or damages incurred whatsoever by ABB Con-

tractor which are reasonably attributable to Subcontractor’s failure to 

comply with the Subcontract. 

7.5 ABB Contractor shall also have the right to terminate the Subcon-

tract by notice in writing to the Subcontractor, if it is clear from the 

circumstances that there will occur a delay in providing the Services 

which under Clause 7 would entitle ABB Contractor to maximum liq-

uidated damages. 
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8. MONITORING AND ACCEPTANCE OF THE SERVICES 

8.1 Subcontractor shall allow ABB Contractor and/or its authorised 

representatives to monitor the provision of the Services at any time. 

8.2 Notwithstanding any monitoring, Subcontractor shall remain fully 

responsible for the Services’ compliance with the Order. This applies 

whether or not ABB Contractor has exercised its right of monitoring 

and shall not limit Subcontractor’s obligations under the Order. For the 

avoidance of doubt, monitoring of Services by ABB Contractor Cus-

tomer and/or its authorised representatives shall in no event exempt 

Subcontractor from or limit Subcontractor’s warranties or liability in 

any way. 

8.3 ABB Contractor shall not be deemed to have accepted any Services 

until it has had a reasonable time to review them following completion 

or, in the case of a defective performance, until a reasonable time after 

such defective performance has become apparent. Such reasonable 

time period shall be determined by the specifics of the Services, the 

defective performance and the circumstances of the provision of the 

Services. 

9. SUSPENSION OF THE SUBCONTRACT 

9.1 ABB Contractor shall have the right to suspend performance of the 

Subcontract at any time for convenience for a period of 90 calendar 

days in the aggregate without any compensation to Subcontractor. In 

case the suspension extends beyond 90 calendar days, Subcontractor 

shall be compensated by ABB Contractor for the direct and reasonable 

incurred costs of such suspension, such as cost of protection, storage 

and insurance. The agreed time for performance of the Subcontract or 

the concerned part thereof shall be extended by the time period of the 

suspension. 

9.2 If the suspension of the Subcontract is caused or requested by Cli-

ent, Subcontractor shall be entitled only to a compensation as specified 

in the Subcontract and to the extent paid by Client. 

9.3 Subcontractor shall suspend the performance of the Subcontract or 

any part thereof, including postponing the provision of the Services, for 

such times and in such manner as ABB Contractor considers necessary 

(i) for proper HSE or execution of the Subcontract, or (ii) due to any 

default by Subcontractor, in which case Subcontractor shall bear all 

costs and be liable for the delay arising from such suspension. 

9.4 Subcontractor shall have no right to suspend performance of the 

Subcontract.  

10. FORCE MAJEURE 

10.1 Neither Party shall be liable for any delay in performing or for 

failure to perform its obligations under the Subcontract if the delay or 

failure results from an event of “Force Majeure”, provided that the af-

fected Party serves notice to the other Party within five (5) calendar 

days from occurrence of the respective event of Force Majeure. 

10.2 “Force Majeure” means the occurrence of any event which is un-

foreseeable and beyond the control of the Party affected that results in 

the failure or delay by such Party of some performance under the Sub-

contract, in full or part. Each Party shall use its reasonable endeavours 

to minimise the effects of any event of Force Majeure. 

11. WARRANTY 

11.1 Subcontractor warrants that the Services: 

11.1.1 comply with the Subcontract, including but not limited to any 

specification as stipulated in the Subcontract, and with good engineer-

ing practices; 

11.1.2 are fit for the particular purpose of the Project, whether ex-

pressly or impliedly made known to Subcontractor in the Subcontract; 

11.1.3 are free from defects; and 

11.1.4 comply with Clauses 3.1.1 and 16 (Compliance, Integrity). 

11.2 The warranty period shall be thirty six (36) months from ac-

ceptance of the Services. 

11.3 In the event of a breach of warranty, the entire warranty period of 

Clause 11.2 shall be restarted upon Client’s and/or ABB Contractor’s 

written confirmation the Services are no longer defective.  

11.4 In case of non-compliance with the warranty provided under this 

Clause 11, ABB Contractor shall be entitled to enforce one or more of 

the following remedies at Subcontractor’s own expense and risk: 

11.4.1 to give Subcontractor the opportunity to carry out any additional 

work necessary to ensure that the terms and conditions of the Subcon-

tract are fulfilled within twenty (20) calendar days from ABB Contrac-

tor’s notice; 

11.4.2 to carry out (or to instruct a third party to carry out) any addi-

tional work necessary to make the Services comply with the Subcon-

tract; 

11.4.3 to obtain from Subcontractor prompt replacement of the non-

compliant Services by other Services conforming with the Subcontract; 

11.4.4 to refuse to accept any further provision of the Services, but 

without exemption from Subcontractor’s liability for the defective Ser-

vices; 

11.4.5 to claim such costs and damages as may have been sustained by 

ABB Contractor as a result of Subcontractor’s breach or failure; 

11.4.6 to terminate the Subcontract in accordance with Clause 15.1. 

11.5 The rights and remedies available to ABB Contractor and con-

tained in the Subcontract are cumulative and are not exclusive of any 

rights or remedies available under warranty, at law or in equity. 

12. PRICES, PAYMENT TERMS, INVOICING  

12.1 The Subcontract Price shall be deemed to cover the fulfilment by 

Subcontractor of all its obligations under the Subcontract and include 

the costs of the Services specified and the costs for everything, includ-

ing but not limited to supervision, fees, taxes, duties, transportation, 

profit, overhead, licences, permits, and travel, whether indicated or de-

scribed or not, which is necessary for the provision of the Services. 

12.2 The prices stipulated in the Subcontract are fixed unless otherwise 

provided in a Variation Order.  

12.3 The payment terms and the applicable procedures shall be speci-

fied in the Subcontract. 

12.4 Subcontractor shall submit invoices complying with Subcontrac-

tor’s and ABB Contractor’s applicable local mandatory law, generally 

accepted accounting principles and ABB Contractor requirements set 

forth in the Subcontract, which shall contain the following minimum 

information: Subcontractor name, address and reference person includ-

ing contact details (telephone, e-mail etc.); invoice date; invoice num-

ber; Order number (same as stated in the Order); Subcontractor number 

(same as stated in the Order); address of ABB Contractor; quantity; 

specification of Services supplied; price (total amount invoiced); cur-

rency; tax or VAT amount; tax or VAT number; Authorized Economic 

Operator and/or Approved Exporter Authorization number and/or other 

customs identification number, if applicable. 

12.5 Invoices shall be accompanied by interim release of liens or priv-

ileges and shall be issued to ABB Contractor as stated in the Subcon-

tract. Invoices shall be sent to the invoice address specified in the Sub-

contract. The submission of an invoice shall be deemed to be a confir-

mation by Subcontractor that it has no additional claims, except as may 

already have been submitted in writing, for anything that has occurred 

up to and including the last day of the period covered by such invoice. 

12.6 Subcontractor shall make payment in due time for all equipment 

and labour used in, or in connection with, the performance of the Sub-

contract in order to avoid the imposition of any lien or privilege against 

any portion of the Services and/or the Project. In the event of the im-

position of any such lien or privilege by any person who has supplied 

any such equipment or labour, or by any other person claiming by, 

through or under Subcontractor, Subcontractor shall, at its own ex-

pense, promptly take any and all action as may be necessary to cause 

such lien or privilege to be released or discharged. Subcontractor shall 

furnish satisfactory evidence, when requested by ABB Contractor, to 

verify compliance with the above. In the alternative, ABB Contractor 

may pay to release the lien and withhold such amounts from Subcon-

tractor. 
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12.7 ABB Contractor shall have the right to withhold the whole or part 

of any payment to Subcontractor which, in the opinion of ABB Con-

tractor, is necessary for protection of ABB Contractor from loss on ac-

count of claims against Subcontractor, or failure by Subcontractor to 

make due payments to its sub-suppliers or employees, or not having 

paid taxes, dues and social insurance contributions. ABB Contractor 

reserves the right to set off such amount owed to Subcontractor, or 

withhold payment for Services not provided in accordance with the 

Subcontract. However, Subcontractor shall not be entitled to set off any 

amounts owed by ABB Contractor to Subcontractor, unless prior ap-

proval has been granted by ABB Contractor in writing. 

13. LIABILITY AND INDEMNITY 

13.1 Subcontractor shall indemnify ABB Contractor against all liabili-

ties, losses, damages, injuries, cost, expenses, actions, suits, claims, de-

mands, charges or expenses whatsoever arising in connection with 

death or injury suffered by persons employed by Subcontractor or any 

of its sub-suppliers. 

13.2 Without prejudice to applicable mandatory law or unless other-

wise agreed between the Parties, Subcontractor shall compensate/in-

demnify ABB Contractor and Client for all liabilities, losses, damages, 

injuries, cost, actions, suits, claims, demands, charges or expenses 

whatsoever arising out of or in connection with the performance of the 

Subcontract and/or the Services (i) for Subcontractor’s breaches of the 

Subcontract, and (ii) for any claim made by a third party (including 

employees of Subcontractor) against ABB Contractor in connection 

with the Services and to the extent that the respective liability, loss, 

damage, injury, cost or expense was caused by or arises from acts or 

omissions of Subcontractor and/or from the Services.  

13.3 Subcontractor shall be responsible for the acts, omissions, de-

faults, negligence or obligations of any of its sub-suppliers, its agents, 

servants or workmen as fully as if they were the acts, omissions, de-

faults, negligence or obligations of Subcontractor. 

13.4 ABB Contractor reserves the right to set off any indemnity/liabil-

ity claims under the Subcontract against any amounts owed to Subcon-

tractor. 

13.5 For any indemnity obligations, Subcontractor shall defend ABB 

Contractor at its cost against any third party claims upon ABB Contrac-

tor’s request. 

14. INSURANCE 

14.1 Subcontractor shall maintain as required in the Special Terms and 

Conditions and at its expense with reputable and financially sound in-

surers acceptable to ABB Contractor the following type of insurances: 

professional liability insurance, public liability insurance, statutory 

worker’s compensation/employer’s liability insurance. 

14.2 All insurance policies shall be endorsed to include ABB Contrac-

tor as additional insured and provide a waiver of insurer’s right of sub-

rogation in favour of ABB Contractor. Subcontractor shall no later than 

Effective Date provide to ABB Contractor certificates of insurance 

covering such policies as well as confirmation that premiums have been 

paid. Subcontractor shall also provide upon ABB Contractor’s request 

copies of such insurance policies. 

14.3 In case of loss and damage related to the covers in Clause 14, any 

and all deductibles shall be for Subcontractor’s account. 

14.4 Subcontractor shall furnish notice to ABB Contractor within thirty 

(30) calendar days of any cancellation or non-renewal or material 

change to the terms of any insurance. 

14.5 All Subcontractor policies (except worker’s compensation/em-

ployer’s liability) shall be considered primary insurance and any insur-

ance carried by ABB Contractor shall not be called upon by Subcon-

tractor’s insurers to contribute or participate on the basis of contrib-

uting, concurrent, double insurance or otherwise. 

14.6 Should Subcontractor fail to provide insurance certificates and 

maintain insurance according to Clause 14, ABB Contractor shall have 

the right to procure such insurance cover at the sole expense of Sub-

contractor. 

14.7 Any compensation received by Subcontractor shall be applied to-

wards the replacement and/or restoration of the Services. 

14.8 Nothing contained in this Clause 14 shall relieve Subcontractor of 

any liability under the Subcontract or any of its obligations to make 

good any loss or damage. The insured amounts can neither be consid-

ered nor construed as a limitation of liability. 

15. TERMINATION 

15.1 Without prejudice to any other rights or remedies to which ABB 

Contractor may be entitled, ABB Contractor may terminate the Sub-

contract in the event that: 

15.1.1 Subcontractor commits a breach of its obligations under the Sub-

contract, and fails to remedy that breach within ten (10) calendar days 

(unless otherwise stated under the Subcontract) of receiving written no-

tice from ABB Contractor requiring its remedy; or 

15.1.2 subject to Clause 7.3, the maximum amount of liquidated dam-

ages payable by Subcontractor is reached, or, subject to Clause 7.5, it 

is clear from the circumstances that a delay will occur in providing the 

Services which would entitle ABB Contractor to maximum liquidated 

damages; or 

15.1.3 Subcontractor fails to provide, in response to demand by ABB 

Contractor, adequate assurance of Subcontractor’s future performance, 

whereby ABB Contractor shall be the sole judge of the adequacy of 

said assurance; or 

15.1.4 there is any adverse change in the position, financial or other-

wise, of Subcontractor, whereby and without limitation: 

a) Subcontractor becomes insolvent; or 

b) an order is made for the winding up of Subcontractor; or  

c) documents are filed with a court of competent jurisdiction for the 

appointment of an administrator of Subcontractor; or 

d) Subcontractor makes any arrangement or composition with its cred-

itors, or makes an application to a court of competent jurisdiction for 

the protection of its creditors in any way; or 

15.1.5 Subcontractor ceases, or threatens to cease, performing a sub-

stantial portion of its business, whether voluntarily or involuntarily, 

that has or will have an adverse effect on Subcontractor’s ability to per-

form its obligations under the Subcontract; or 

15.1.6 any representation or warranty made by Subcontractor in the 

Subcontract is not true, or inaccurate and if such lack of truth or accu-

racy would reasonably be expected to result in an adverse impact on 

ABB Contractor, unless cured within ten (10) calendar days after the 

date of written notice of such lack; or 

15.1.7 there is a change of control of Subcontractor. 

15.2 Upon termination according to Clause 15.1, ABB Contractor shall 

be entitled to reclaim all sums which ABB Contractor has paid to Sub-

contractor under the Subcontract and to claim compensation for any 

costs, losses or damages incurred whatsoever in connection with such 

termination. 

15.3 Upon termination according to Clause 15.1, ABB Contractor may 

complete the Subcontract or employ other suppliers to complete the 

Subcontract. Any such work shall be performed at Subcontractor’s risk 

and expense.  

15.4 Upon termination according to Clause 15.1, ABB Contractor shall 

have the right to enter into, and Subcontractor shall undertake to assign, 

any agreements with Subcontractor’s sub-suppliers. Any costs related 

to such assignments of agreements with sub-suppliers from Subcon-

tractor to ABB Contractor shall be for the account of Subcontractor. 

15.5 ABB Contractor has the right to terminate the Subcontract or parts 

of the Subcontract without cause at any time with immediate effect at 

its sole discretion by written notice to Subcontractor. Upon receipt of 

such notice Subcontractor shall stop all provision of the Services and 

performance of the Subcontract unless otherwise directed by ABB 

Contractor. ABB Contractor shall pay Subcontractor for the Services 

provided. Subcontractor shall have no further claim for compensation 
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due to such termination. Claims for compensation of loss of anticipated 

profits are excluded. 

15.6 In case the Main Contract is terminated for reasons other than Sub-

contractor’s performance and if ABB Contractor, as a result thereof, 

terminates the Subcontract, compensation to be paid to Subcontractor 

shall correspond to the compensation paid by Client to ABB Contractor 

for the respective part of the Subcontract. 

15.7 On termination of the Subcontract, Subcontractor shall immedi-

ately deliver to ABB Contractor all copies of information or data pro-

vided by ABB Contractor to Subcontractor for the purposes of the Sub-

contract. Subcontractor shall certify to ABB Contractor that Subcon-

tractor has not retained any copies of such information or data. 

15.8 On termination of the Subcontract, Subcontractor shall immedi-

ately deliver to ABB Contractor all specifications, programs and other 

information, data, and Subcontractor Documentation regarding the Ser-

vices which exist in any form whatsoever at the date of such termina-

tion, whether or not then complete.  

15.9 Termination of the Subcontract, however arising, shall not affect 

or prejudice the accrued rights of the Parties as at termination, or the 

continuation of any provision expressly stated to survive, or implicitly 

surviving, termination. 

16. COMPLIANCE, INTEGRITY 

16.1 Subcontractor shall provide the Services in compliance with all 

relevant legislation, laws, rules, regulations, and codes of practice, 

guidance and other requirements of any relevant government or gov-

ernmental agency. To the extent that such regulations are advisory ra-

ther than mandatory, the standard of compliance to be achieved by Sub-

contractor shall be in compliance with the generally accepted best prac-

tice of the relevant industry. 

16.2 Subcontractor must comply with the ABB Lists of Prohibited and 

Restricted Substances and with the reporting and other requirements 

regarding Conflict Minerals made available under www.abb.com – 

Supplying – Material Compliance or otherwise and shall provide 

ABB Contractor with respective documents, certificates and statements 

if requested. Any statement made by Subcontractor to ABB Contractor 

(whether directly or indirectly, e. g. where applicable via the ABB Sup-

plier Registration and Pre-Qualification System) with regard to materi-

als used for or in connection with the Services will be deemed to be a 

representation under the Subcontract. 

16.3 Subcontractor represents and warrants that it is knowledgeable 

with, and is and will remain in full compliance with all applicable trade 

and customs laws, regulations, instructions, and policies, including, but 

not limited to, securing all necessary clearance requirements, proofs of 

origin, export and import licenses and exemptions from, and making 

all proper filings with appropriate governmental bodies and/or disclo-

sures relating to the provision of services, the release or transfer of 

goods, hardware, software and technology to non U.S. nationals in the 

U.S., or outside the U.S., the release or transfer of technology and soft-

ware having U.S. content or derived from U.S. origin software or tech-

nology.  

16.4 No material or equipment included in or used for the Services shall 

originate from any company or country listed in any relevant embargo 

issued by the authority in the country where the Services shall be used 

or an authority otherwise having influence over the equipment and ma-

terial forming part of the Services. If any of the Services are or will be 

subject to export restrictions, it is Subcontractor’s responsibility to 

promptly inform ABB Contractor in writing of the particulars of such 

restrictions. 

16.5 Both Parties warrant that each will not, directly or indirectly, and 

that each has no knowledge that the other Party or any third parties will, 

directly or indirectly, make any payment, gift or other commitment to 

its customers, to government officials or to agents, directors and em-

ployees of each Party, or any other party in a manner contrary to appli-

cable laws (including but not limited to the U. S. Foreign Corrupt Prac-

tices Act and, where applicable, legislation enacted by member states 

and signatories implementing the OECD Convention Combating Brib-

ery of Foreign Officials), and shall comply with all relevant laws, reg-

ulations, ordinances and rules regarding bribery and corruption. Noth-

ing in the Subcontract shall render either Party or any of its Affiliates 

liable to reimburse the other for any such consideration given or prom-

ised.  

16.6 Subcontractor herewith acknowledges and confirms that Subcon-

tractor has received a copy of ABB’s Code of Conduct and ABB’s Sup-

plier Code of Conduct or has been provided information on how to ac-

cess both ABB Codes of Conduct online under www.abb.com/Integ-

rity. Subcontractor is obliged and agrees to perform its contractual ob-

ligations in accordance with both ABB Codes of Conduct, including 

but without limitation to all employment, health, safety and environ-

mental requirements specified therein. 

16.7 ABB has established the following reporting channels where Sub-

contractor and its employees may report suspected violations of appli-

cable laws, policies or standards of conduct: Web portal: 

www.abb.com/Integrity – Reporting Channels; telephone and mail 

address: specified on this Web portal. 

16.8 Any violation of an obligation contained in this Clause 16 shall be 

a material breach of the Subcontract. Either Party’s material breach 

shall entitle the other Party to terminate the Subcontract with immedi-

ate effect and without prejudice to any further right or remedies under 

such Subcontract or applicable law.  

16.9 Notwithstanding anything to the contrary contained in the Sub-

contract, Subcontractor shall, without any limitations, indemnify and 

hold harmless ABB Contractor from and against any liabilities, claim, 

proceeding, action, fine, loss, cost or damages arising out of or relating 

to any such violation of the above mentioned obligations and the ter-

mination of the Subcontract, or arising from export restrictions con-

cealed by Subcontractor. With respect to export restrictions solely at-

tributable to ABB Contractor’s use of the Services, the now said com-

mitment shall only apply to the extent Subcontractor has knowledge of 

or reasonably should have been aware of such use. 

17. ASSIGNMENT AND SUBCONTRACTING 

17.1 Subcontractor shall neither novate nor assign, subcontract, trans-

fer, nor encumber the Subcontract nor any parts thereof (including any 

monetary receivables from ABB Contractor) without prior written ap-

proval of ABB Contractor. 

17.2 ABB Contractor may at any time assign, novate, encumber, sub-

contract or deal in any other manner with all or any of its rights or ob-

ligations under the Subcontract. 

18. NOTICES AND COMMUNICATION 

Any notice shall (unless otherwise agreed upon) be given in the lan-

guage of the Subcontract by sending the same by registered mail, cou-

rier, fax or by e-mail to the address of the relevant Party as stated in the 

Subcontract or to such other address as such Party may have notified in 

writing to the other for such purposes. E-mail and fax notices expressly 

require written confirmation issued by the receiving Party. Electronic 

read receipts may not under any circumstances be deemed as confirma-

tion of notice. Electronic signatures shall not be valid, unless expressly 

agreed in writing by duly authorised representatives of the Parties. 

19. WAIVERS 

Failure to enforce or exercise, at any time or for any period, any term 

of the applicable ABB GTC/Site Services or the Subcontract does not 

constitute, and shall not be construed as, a waiver of such term and shall 

not affect the right later to enforce such term or any other term herein 

contained. 

20. GOVERNING LAW AND DISPUTE SETTLEMENT 

20.1 The Subcontract shall be governed by and construed in accordance 

with the laws of the country (and/or the state, as applicable) of ABB 

Contractor’s legal registration, however under exclusion of its conflict 

of law rules and the United Nations Convention on International Sale 

of Goods. 

http://www.abb.com/
http://www.abb.com/Integrity
http://www.abb.com/Integrity
http://www.abb.com/Integrity
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20.2 For domestic dispute resolution matters, whereby ABB Contractor 

and Subcontractor are registered in the same country, any dispute or 

difference arising out of or in connection with the Subcontract, includ-

ing any question regarding its existence, validity or termination or the 

legal relationships established by the Subcontract, which cannot be set-

tled amicably or by mediation, shall be submitted to the jurisdiction of 

the competent courts at the place of ABB Contractor’s registration, un-

less other courts or arbitration are agreed in writing between the Parties.  

20.3 For cross border dispute resolution matters, whereby ABB Con-

tractor and Subcontractor are registered in different countries, unless 

agreed otherwise in writing between the Parties, any dispute or differ-

ence arising out of or in connection with the Subcontract, including any 

question regarding its existence, validity or termination or the legal re-

lationships established by the Subcontract, which cannot be settled am-

icably or by mediation, shall be finally settled under the Rules of Arbi-

tration of the International Chamber of Commerce by three arbitrators 

appointed in accordance with the said Rules. The place of arbitration 

shall be the location where ABB Contractor is registered, unless other-

wise agreed in writing. The language of the proceedings and of the 

award shall be English. The decision of the arbitrators shall be final and 

binding upon both Parties, and neither Party shall seek recourse to an 

ordinary state court or any other authority to appeal for revisions of the 

decision. 

21. CONFIDENTIALITY, DATA SECURITY,  

      DATA PROTECTION 

21.1 Subcontractor shall: 

21.1.1 Unless otherwise agreed in writing, keep in strict confidence all 

ABB Contractor Data and any other information concerning ABB Con-

tractor’s or its Affiliates’ business, its products and/or its technologies 

which Subcontractor obtains in connection with the Services to be pro-

vided (whether before or after acceptance of the Subcontract). Subcon-

tractor shall restrict disclosure of such confidential material to such of 

its employees, agents or subcontractors or other third parties as need to 

know the same for the purpose of the provision of the Services to ABB 

Contractor. Subcontractor shall ensure that such employees, agents, 

subcontractors or other third parties are subject to and comply with the 

same obligations of confidentiality as applicable to Subcontractor and 

shall be liable for any unauthorized disclosures; 

21.1.2 Apply appropriate safeguards, adequate to the type of ABB Con-

tractor Data to be protected, against the unauthorised access or disclo-

sure of ABB Contractor Data and protect such ABB Contractor Data in 

accordance with the generally accepted standards of protection in the 

related industry, or in the same manner and to the same degree that it 

protects its own confidential and proprietary information – whichever 

standard is higher. Subcontractor may disclose confidential infor-

mation to “Permitted Additional Recipients” (which means Subcon-

tractor’s authorised representatives, including auditors, counsels, con-

sultants and advisors) provided always that such Permitted Additional 

Recipients sign with Subcontractor a confidentiality agreement with 

terms substantially similar hereto or, where applicable, are required to 

comply with codes of professional conduct ensuring confidentiality of 

such information; 

21.1.3 Not (i) use ABB Contractor Data for any other purposes than for 

providing the Services, or (ii) reproduce the ABB Contractor Data in 

whole or in part in any form except as may be required by the respective 

contractual documents, or (iii) disclose ABB Contractor Data to any 

third party, except to Permitted Additional Recipients or with the prior 

written consent of ABB Contractor; 

21.1.4 Install and update at its own costs required adequate virus pro-

tection software and operating system security patches for all comput-

ers and software utilized in connection with providing the Services;  

21.1.5 Inform ABB Contractor without delay about suspicion of 

breaches of data security or other serious incidents or irregularities re-

garding any ABB Contractor Data. 

21.2 Subcontractor agrees that ABB Contractor shall be allowed to pro-

vide any information received from Subcontractor to any Affiliate of 

ABB Contractor. Subcontractor shall obtain in advance all necessary 

approval or consent for ABB Contractor to provide such information to 

ABB Contractor’s Affiliates if such information is confidential for any 

reason or subject to applicable data protection or privacy laws and reg-

ulations. 

21.3 In case the type of ABB Contractor Data affected is particularly 

sensitive and therefore, according to ABB Contractor’s opinion, re-

quires a separate confidentiality and non-disclosure agreement, Sub-

contractor agrees to enter into such agreement. The same applies with 

regard to data privacy topics which are not covered by this Clause 21 

and which may require a separate data processing agreement according 

to applicable laws and regulations. 

21.4 The obligations under this Clause 21 exist for an indefinite period 

of time and therefore shall survive the expiration or termination of the 

Subcontract for any reason. 

22. SEVERABILITY 

The invalidity or unenforceability of any term or of any right arising 

pursuant to the Subcontract shall not adversely affect the validity or 

enforceability of the remaining terms and rights. The respective terms 

or rights arising pursuant to the Subcontract shall be given effect as if 

the invalid, illegal or unenforceable provision had been deleted and re-

placed by a provision with a similar economic effect to that of the de-

leted provision if this can be achieved by another provision. 

23. SURVIVAL 

23.1 Provisions of the ABB GTC/Site Services which either are ex-

pressed to survive the termination of the Subcontract or from their na-

ture or context it is contemplated that they are to survive such termina-

tion shall remain in full force and effect notwithstanding such termina-

tion. 

23.2 The obligations set forth in Clauses 11 (Warranty), 13 (Liability 

and Indemnity) and 21 (Confidentiality, Data Security, Data Protec-

tion) shall survive expiration and termination of the Subcontract. 

24. ENTIRETY 

The Subcontract constitutes the entire agreement and understanding be-

tween the Parties and replaces any prior agreement, understanding or 

arrangement between the Parties, whether oral or in writing. 

25. RELATIONSHIP OF PARTIES 

The relationship of the Parties is that of independent parties dealing at 

arm’s length and nothing in this Subcontract shall be construed to con-

stitute any kind of an agency or partnership with ABB Contractor or 

Client, and Subcontractor is not authorised to represent ABB Contrac-

tor or Client.  

26. FURTHER ASSURANCES 

The Parties shall do and execute all such further acts and things as are 

reasonably required to give full effect to the rights given and the trans-

actions contemplated by the Subcontract. 


