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1. DEFINITIONS AND INTERPRETATION

1.1 The following terms have the following meaning: ABB Contractor:
the party ordering the Project Designed Goods from Subcontractor;
ABB Contractor Data: any data or information, including Personal
Data, acquired by Subcontractor in preparation of or during the
fulfilment of the Subcontract, irrespective of whether such data or
information relates to ABB Contractor, its Affiliates or their respective
customers or suppliers;

ABB GTC/Project Designed Goods: these ABB General Terms and
Conditions for Purchase of Project Designed Goods (2020-1 Standard);
Acceptance Test Certificate: the document issued by ABB Contractor
in accordance with Clause 8.8;

Affiliate: any entity which directly or indirectly controls, is controlled
by, or is under common control with a Party;

Applicable Integrity Laws:

@) Anti-bribery and anti-corruption laws: including U.S.
Foreign Corrupt Practices Act 1977 (as amended), UK Bribery Act
2010 (as amended) and any other applicable laws, regulations and
official governmental orders relating to anti-corruption, anti-bribery,
anti-money laundering and anti-tax evasion in relevant jurisdictions;
(i1) Sanctions and trade control laws and regulations: any
applicable laws, regulations, or administrative or regulatory decisions
or guidelines adopted, maintained, or enforced by any Sanctions
Agency on or after the date of this Contract that sanction, prohibit or
restrict certain activities including direct or indirect transactions or
dealings with certain countries, territories, regions, governments, pro-
jects, or specifically designated persons or entities, (collectively, “Trade
Control Laws”); and

(iii) Human rights and anti-modern slavery laws and international
frameworks: including The Universal Declaration of Human Rights, the
UN Guiding Principles on Business and Human Rights, the OECD
Guidelines for Multinational Enterprises, the ILO Core Conventions on
Labor Standards, the UK Modern Slavery Act and other similar human

rights, anti-human trafficking and anti-modern slavery laws, regulations
and international frameworks.

Client: the person, firm or company who has employed or will employ
ABB Contractor for the execution of the Project;

Delivery: delivery of the Project Designed Goods Free Carrier FCA
(named place of delivery as specified in the Subcontract) INCOTERMS
2020;

Effective Date: the day when the Subcontract becomes effective as
stated in the Subcontract;

Embedded Software: software necessary for operation of the Project
Designed Goods and embedded in and delivered as integral part of the
Project Designed Goods, however excluding any other software, which
shall be subject to a separate license agreement;

Final Acceptance Certificate: the document issued by ABB Contractor
to Subcontractor in accordance with Clause 8.10;

Intellectual Property Rights: (a) patents, utility models, copyrights,
database rights and rights in trademarks, trade names, designs,
knowhow, and invention disclosures (whether registered or
unregistered); (b) applications, reissues, confirmations, renewals,
extensions, divisions or continuations for any of these rights; and (c) all
other intellectual property rights and similar forms of worldwide
protection;

Main Contract: the contract between Client and ABB Contractor in
respect of the Project;

Open Source Software: publicly available and accessible software
which can be used, modified and further developed in compliance with
the applicable license terms and conditions;

Order: ABB Contractor’s order issued to Subcontractor for the purchase
of the Project Designed Goods;

Party: ABB Contractor or Subcontractor, collectively referred to as the
Parties;

Personal Data: any data or information of an identified or identifiable
natural person;
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Project: the project to be executed by ABB Contractor under the Main
Contract;

Project Designed Goods: all material, components, machinery,
equipment, supplies, Subcontractor Documentation and Services as per
Clause 3.16, to be delivered as specified in the Subcontract;

Provisional Acceptance Certificate: the document issued, as the case
may be, by Client or ABB Contractor which evidences that the Project
has met the performance criteria as specified in the Main Contract;
Records: all books, accounts, records and supporting or underlying
documents and materials reflecting financial transactions and services
related to any business conducted for or on behalf of ABB Contractor
or its Affiliates;

Restricted Person: any entity or person included on a list (including U.S.
and EU lists) of targeted parties, blocked parties, or persons subject to
asset-freezing or other restrictions introduced under any applicable
Trade Control Laws (and includes any entity that is directly or indirectly
owned fifty (50) percent or more, in the aggregate or individually, or
otherwise controlled by any Restricted Person);

Sanctions Agency: any governmental or regulatory body,
instrumentality, authority, institution, agency or court that promulgates
or administers Trade Control Laws and has jurisdiction over the
Contract including, but not limited to, the aforementioned
governmental and regulatory bodies of (i) the United Nations, (ii) the
United States of America (including the U.S. Department of Treasury
Office of Foreign Assets Control, U.S. Department of State and U.S.
Department of Commerce), (iii) the European Union or (iv)
Switzerland;

Schedule: the time for completion of the Delivery as specified in the
Subcontract;

Site: the location where the Project is to be completed; Subcontract:

a written agreement, comprising of:

- Subcontract Execution Document,

- Special Terms and Conditions,

- ABB GTC/Project Designed Goods,

- Annexes,

and/or the Order, which is accepted by Subcontractor and ABB
Contractor. Subcontractor shall be deemed to have accepted the
Subcontract by performing the Subcontract in whole or in part;
Subcontractor: the party providing the Project Designed Goods to ABB
Contractor;

Subcontractor Documentation: any HSE, operation, training and
maintenance manuals, user guides, drawings, calculations, technical
data, logic diagrams, progress reports, quality confirmation certificates,
bills of lading, certificates of origin, export authorizations and licenses,
and any such other documents as required under the Subcontract and/or
applicable laws;

Subcontract Price: the price to be paid by ABB Contractor to
Subcontractor as specified in the Subcontract;

Variation Order: a change to the Subcontract such as to alter the
Schedule, or to amend, omit, add to, or otherwise change the Project
Designed Goods or any parts thereof.

1.2 References to clauses are references to clauses of the ABB
GTC/Project Designed Goods.

1.3 Headings are for convenience only and do not affect the
interpretation of the ABB GTC/Project Designed Goods.

2. APPLICATION

2.1 The Subcontract, including the ABB GTC/Project Designed Goods,
shall be the exclusive terms and conditions which shall govern the
contractual relationship between ABB Contractor and Subcontractor.

2.2 No terms or conditions delivered with or contained in
Subcontractor’s  quotations,  acknowledgements,  acceptances,
specifications or similar documents shall form part of the Subcontract,

and Subcontractor waives any right which it might have to rely on such
terms or conditions.

2.3 Any amendments to the Subcontract shall be agreed in writing.
3. SUBCONTRACTOR’S RESPONSIBILITIES

3.1 Subcontractor shall provide the Project Designed Goods, including
the Subcontractor Documentation:

3.1.1 in accordance with the applicable laws and regulations, including
but not limited to statutes, ordinances, permits or approvals
(collectively the Applicable Laws) of any federal, state, local or other
authority or labour union applicable to the Project Designed Goods, and
shall keep ABB Contractor indemnified against all penalties and
liabilities for non-compliance with any such Applicable Laws. To the
extent that such regulations are advisory rather than mandatory, the
standard of compliance to be achieved by Subcontractor shall be in
compliance with generally accepted best practice of the relevant
industry. The Schedule and the Subcontract Price may be adjusted to
take account of any increase or decrease in cost or delay resulting from
a change in the Applicable Laws which materially affects Subcontractor
in the performance of its obligations under the Subcontract, provided
however that adjustments relevant to the Delivery of the Project
Designed Goods are obtained by ABB Contractor from Client under the
Main Contract;

3.1.2 in accordance with the Subcontract and ABB Contractor
instructions;

3.1.3 free from defects and from any rights of third parties;

3.1.4 on the dates specified in the Schedule;

3.1.5 in the quantity specified in the Subcontract; and

3.1.6 by skilled, experienced and competent engineers, foremen and
labour, hired in numbers necessary for the proper and timely Delivery
of the Project Designed Goods.

3.2 Subcontractor shall not substitute or modify any of the Project
Designed Goods or make any changes to the Project Designed Goods
without ABB Contractor’s prior written approval.

3.3 Subcontractor shall carry out and be responsible for the design and
engineering of the Project Designed Goods. If during the approval
procedure ABB Contractor/Client requires any modifications of the
submitted design in the frame of the completeness and functionality of
the Project Designed Goods, such modifications shall be deemed
included in the Subcontract Price. Subcontractor shall prepare
drawings, calculations, software programs, samples, patterns, models,
operation and maintenance manuals, and other Subcontractor
Documentation in sufficient detail to meet all Applicable Laws and
regulatory approvals and to provide ABB Contractor and Client and
other persons concerned with sufficient information to operate, install,
commission, repair, alter, maintain and otherwise use the Project
Designed Goods.

3.4 Subcontractor must obtain prior approval from ABB Contractor of
any transport company (including the vehicles such as trucks, aircrafts,
vessels etc.) which Subcontractor intends to use for the transportation
of the Project Designed Goods. Unless ABB Contractor denies approval
within ten (10) calendar days of receipt of the list of transport
companies including the vehicles intended to be used, such list shall be
deemed approved by ABB Contractor. Vessels used for transportation
shall be less than fifteen (15) years old.

3.5 Subcontractor shall satisfy itself as to all aspects of the Project
insofar as they affect the Project Designed Goods or the performance of
the Subcontract.

3.6 Subcontractor’s failure to obtain information required shall not
relieve Subcontractor neither from the responsibility of estimating
properly the costs of delivering the Project Designed Goods, nor from
the responsibility for additional costs arising out of or in connection
with such omission, nor from the responsibility for the performance of
the Subcontract.
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3.7 Subcontractor is deemed to have examined and taken into
consideration all relevant conditions, risks, contingencies, legal
requirements, necessary schedules, drawings and plans and all other
circumstances which may affect the Project Designed Goods or its
obligations under the Subcontract, and to have obtained all additional
information and details which Subcontractor requires for the
performance of the Subcontract. ABB Contractor shall not bear any
costs or losses due to Subcontractor’s failure to obtain such information.

3.8 Subcontractor shall give all notices and obtain and pay for all
permits, visas, licenses and fulfil all other requirements necessary for
the provision of the Project Designed Goods.

3.9 Subcontractor shall ensure that the Project Designed Goods are
contained, packaged and/or marked in a manner that will preserve and
protect the Project Designed Goods until risk transfers to ABB
Contractor under the Subcontract. In addition, Subcontractor shall
comply with any such packing and marking standards as required under
the Special Terms and Conditions.

3.10 Subcontractor shall access the Site only with ABB Contractor’s
prior written approval. ABB Contractor shall grant Subcontractor
access to the respective portions of the Site (as may be required in
accordance with the Schedule) to enable Subcontractor to perform its
obligations under the Subcontract. Subcontractor shall not carry out any
work activity on Site without ABB Contractor first reviewing Risk
Reduction and Method Statement specified in Clause 4.1.

3.11 Subcontractor shall pay and be responsible for the suitability and
availability of access routes to the Site as well as for any special or
temporary rights of way required for access to the Site and performance
of the Subcontract. Subcontractor shall take precautions to keep all
public or private roads or tracks clear of any spillage or droppings from
its traffic. Subcontractor shall immediately clear all such spillage or
droppings at its expense.

3.12 Subcontractor bears the risk of loss of or damages to the Project
Designed Goods until Delivery and shall be responsible for any loss of
or damages to the Project Designed Goods caused by Subcontractor
after Delivery.

3.13 Subcontractor shall co-operate with ABB Contractor to schedule
and perform the Subcontract so as to avoid conflict or interference with
work performed by other parties at Site.

3.14 If Subcontractor’s performance of the Subcontract depends on
provision of equipment or execution of works by ABB Contractor,
Client or third parties, Subcontractor shall, prior to proceeding with the
affected part of the Subcontract, promptly report in writing to ABB
Contractor any apparent discrepancies or defects in equipment or
execution of work or material. Otherwise such equipment or execution
of works shall be deemed accepted by Subcontractor.

3.15 Subcontractor shall be responsible for any activities performed by
its employees in relation to the Subcontract. In particular:

3.15.1 Subcontractor assumes full and exclusive responsibility for any
occupational accident or disease occurred to its employees in relation
to the Subcontract;

3.15.2 the Parties agree that the Subcontract does not imply any
employment relationship between ABB Contractor and Subcontractor,
or between ABB Contractor and Subcontractor’s employees assigned to
the performance of the Subcontract. ABB Contractor shall remain free
of any responsibility or liability for labour, social security or taxes with
respect to Subcontractor and its employees assigned to the performance
of the Subcontract;

3.15.3 Subcontractor shall hire in its own name all employees required
to perform the Subcontract, who shall under no circumstances act as
ABB Contractor’s employees;

3.15.4 Subcontractor shall be solely and exclusively responsible for any
claims and/or lawsuits filed by its employees and shall, without
limitation, defend, indemnify and hold harmless ABB Contractor from

any claim, proceeding, action, fine, loss, costs, damages and expenses
arising out of or relating to any such claims and/or lawsuits, and any
noncompliance with Applicable Laws. Subcontractor undertakes to
appear in court at its own costs if requested by ABB Contractor,
acknowledging its status as sole and exclusive employer, and to provide
ABB Contractor with all requested documentation necessary to ensure
proper legal defence of ABB Contractor in court;

3.15.5 ABB Contractor is authorized to make any payments due to
Subcontractor’s employees performing the Subcontract, in order to
avoid lawsuits, liens or encumbrances. Such payments may be made
through withholding Subcontractor’s credits, offsetting or in any other
way. Subcontractor shall provide any support requested by ABB
Contractor with regard to such payments and indemnify ABB
Contractor for any payments made.

3.16 In the event ABB Contractor orders services for the Project
Designed Goods to be performed by Subcontractor or any of its
subcontractors, the following provisions shall apply:

3.16.1 Services means all services to be executed by Subcontractor or
any of its subcontractors and all other undertakings, obligations and
responsibilities of Subcontractor specified in the Subcontract. Without
limiting the generality of the foregoing, Services shall include the
supervision of the proper installation, commissioning and testing of the
Project Designed Goods. Subcontractor shall co-ordinate the
performance of the Services with ABB Contractor’s Site management,
taking into account the conditions prevailing at Site. Subcontractor shall
supply all equipment relevant to the Services to be provided and special
tools of whatever kind, commissioning spares and consumables
required for these Services. For the avoidance of doubt, special tools
shall include all items required to work on the instrumentation and the
control equipment and to install, set-up and configure the controls and
transmitters provided with the Project Designed Goods. All spare parts,
special tools and consumables shall become the property of ABB
Contractor.

3.16.2 Personnel to execute Services: Subcontractor shall in a timely
manner obtain and pay for all permits, licenses, visas and approvals
necessary to allow its personnel to execute the Services in accordance
with the Schedule. Personnel shall comply with particular country
specific travel safety instructions and/or restrictions as provided by
ABB Contractor. Subcontractor shall employ and provide sufficient
number of competent and experienced personnel for the execution of
the Services. Upon ABB Contractor’s request Subcontractor shall
remove forthwith from Site any person who, in the opinion of ABB
Contractor, misconducts or is incompetent or negligent. Any person so
removed shall be replaced within fifteen (15) calendar days by a
competent substitute. All costs relating to such removal shall be borne
by Subcontractor. Subcontractor shall employ only persons free from
contagious diseases.

3.16.3 Site conditions: Subcontractor shall satisfy itself as to the
specifics of the Site, and all aspects thereof insofar as they affect the
performance of the Services. Subcontractor shall also satisfy itself as to
the means of access to the Site, the accommodation which may be
required, the extent and nature of work and materials necessary for
performance of the Services, and whether Subcontractor has reasonably
considered all such aspects in the Subcontract Price.

3.16.4 Co-operation with others: ABB Contractor may request
Subcontractor to nominate and use a local subcontractor to provide
Services in the country of Site and to enter into a respective supply
agreement with such subcontractor. If Subcontractor nominates a
subcontractor for this purpose, Subcontractor warrants and undertakes
to ABB Contractor that Subcontractor will coordinate its respective
duties and obligations with the duties and obligations of that
subcontractor. Subcontractor will also ensure that Subcontractor and its
subcontractor jointly provide the supervision of the installation,
commissioning and testing of the Project Designed Goods and perform
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all work incidental thereto and/or otherwise necessary to ensure that the
Project Designed Goods are completed and operational in accordance
with the Subcontract.

4. HEALTH, SAFETY AND ENVIRONMENT (HSE)

4.1 Subcontractor shall comply and ensure compliance by any of its
employees with all HSE Requirements as specified in the Special Terms
and Conditions.

4.2 Subcontractor’s compliance with HSE Requirements requires the
active participation of all levels of Subcontractor’s management and
supervision. Subcontractor shall appoint and keep assigned during the
entire performance of the Subcontract certified HSE Manager and Site
Manager, who are to be approved by ABB Contractor. Upon Effective
Date, Subcontractor shall provide evidence to ABB Contractor of the
HSE Manager’s and Site Manager’s professional HSE certification
accredited by a reputable industry body. The HSE Manager and Site
Manager shall have responsibility and authority for coordinating
implementation of the Project HSE Plan. The HSE Manager and Site
Manager shall have a direct line of communication to ABB Contractor’s
representative.

4.3 Subcontractor shall allocate sufficient and qualified HSE resources
to satisfy its obligations with regard to HSE. Resources allocation shall
be reviewed periodically by Subcontractor and shared with ABB
Contractor to ensure HSE Requirements can be met. Subcontractor
shall ensure that all its personnel working on Site have received relevant
training and introduction before being allowed to work on Site.
Subcontractor shall have qualified HSE engineers, officers and advisors
at senior level to support the line management throughout the entire
performance of the Subcontract. Subcontractor shall immediately
remove from Site any person who, in ABB Contractor’s opinion, fails
to comply with any HSE Requirements.

4.4 Regular HSE meetings shall be held between ABB Contractor and
Subcontractor personnel as per a meeting schedule to be agreed upon,
and upon reasonable ABB Contractor request. Subcontractor shall also
hold regular HSE meetings involving line management and employees’
representatives. The minutes of all the meetings shall be recorded and
be available promptly for review by ABB Contractor upon written
request. In addition to these regular meetings, ad-hoc meetings shall be
organized by Subcontractor for specific design, construction or
installation issues, to address risk identification and risk assessment
related to the activity and/or related to the potential consequence on the
Project.

4.5 Subcontractor shall perform daily monitoring of Site activities by
Site supervisory personnel as an integral part of the Subcontract.
Informal daily Site tours shall be conducted regularly during each shift
to ensure all activities comply with the agreed method statement as
referred to in the Special Terms and Conditions. Subcontractor shall
actively participate in all ABB HSE forums, meetings, inspections and
initiatives.

4.6 Subcontractor shall be solely responsible for the health and safety
of all its employees at Site and shall immediately advise ABB
Contractor and the relevant authority, if so required, of the occurrence
of any incident or near-miss on or about the Site or otherwise in
connection with the provision of the Project Designed Goods. Within
twenty four (24) hours after the occurrence of any such incident or near-
miss, Subcontractor shall furnish ABB Contractor with a written report,
which shall be followed within fourteen (14) calendar days by a final
report. Subcontractor shall also provide such a report to the appropriate
authority when required. This procedure shall not relieve Subcontractor
from the full responsibility to protect persons, environment and
property, and from any of its liabilities.

4.7 Subcontractor shall, if requested by ABB Contractor, perform
medical examination of its employees prior to arrival on Site and
provide ABB Contractor with the results of such examination, unless
such provision would violate Applicable Laws. ABB Contractor

reserves the right for medical reasons to deny Subcontractor’s personnel
access to Site.

4.8 Subcontractor shall store, transport, treat and remove to, at and from
Site any substances or material that could cause damage or harm to the
environment in the most environmental friendly way possible and in
accordance with Applicable Laws and other regulations. Subcontractor
shall also clear all its items constituting a fire hazard from Site. If
Subcontractor fails to immediately comply with written instructions to
clear materials, ABB Contractor shall clear such materials at
Subcontractor’s risk and expense.

4.9 Subcontractor shall notify ABB Contractor of all hazardous
materials (as such term is defined in Applicable Laws) which are
contained in the Project Designed Goods. Subcontractor shall furnish
ABB Contractor with copies of all applicable safety data sheets and
provide any appropriate special handling instructions for the Project
Designed Goods no later than ten (10) calendar days prior to Delivery.
4.10 Subcontractor shall communicate in time to ABB Contractor its
audits and inspections plan, in order to allow ABB Contractor to
participate in its audits and inspections if ABB Contractor wishes so. In
addition, ABB Contractor shall have the right to carry out its own HSE
audits at Site during all phases of the Subcontract to assess
Subcontractor compliance with the HSE Requirements. Subcontractor
shall provide all relevant resources, documentation and assistance as
required by ABB Contractor to perform such audits.

4.11 ABB Contractor shall have the right to request Subcontractor to
suspend the performance of the Subcontract or any part thereof,
including postponing the provision of Subcontractor’s work, for such
times and in such manner as ABB Contractor considers necessary (i) for
proper HSE in the execution of Subcontractor’s work or (ii) due to any
default by Subcontractor with HSE Requirements, in which case
Subcontractor shall bear all costs and be liable for the delay arising from
such suspension. Without prejudice to any other rights or remedies to
which ABB Contractor may be entitled, ABB Contractor shall have the
right to terminate the Subcontract in accordance with Clause 19.2.
4.12 Subcontractor shall ensure that its subcontractors are subject to and
comply with the same obligations and HSE Requirements as applicable
to Subcontractor.

5. VARIATION ORDERS

5.1 ABB Contractor may issue, using the form provided in the Annexes,
Variation Orders to Subcontractor in order to alter the Schedule, or to
amend, omit, add to, or otherwise change the Project Designed Goods
or any parts thereof. Subcontractor shall carry out such Variation Orders
only upon receipt of a written Variation Order and continue to be bound
by the provisions of the Subcontract. The value of each Variation Order
shall then be added to or deducted from the Subcontract Price, as
appropriate and specified in Clause 5.2. The Variation Order shall, as
the case may be, express the amount of time by virtue of which the
Schedule shall be shortened or extended.

5.2 Payments or credits for any Variation Order shall be calculated in
accordance with the following order: (i) agreed unit price list as defined
in the Subcontract, (ii) lump sum to be agreed between ABB Contractor
and Subcontractor, (iii) on a time and material basis or, (iv) if necessary,
as a combination of these methods. If the agreed unit price list does not
cover the subject matter of the Variation Order, an additional price shall
be determined by ABB Contractor on the basis of prices in the list for
similar goods, and added to the unit price list.

5.3 Variations requested by ABB Contractor in a reasonable time period
shall not entitle Subcontractor to an extension of time for performance
of its obligations.

5.4 If Subcontractor believes that any order, request, act or omission of
ABB Contractor constitutes a change to the Subcontract, Subcontractor
shall within five (5) calendar days of such order, request, act or
omission forward a written proposal for a Variation Order in respect of
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such change to ABB Contractor. Subcontractor shall not be entitled to
additional compensation in respect of costs and/or time incurred, unless
ABB Contractor issues a Variation Order as a result of Subcontractor’s
proposal and Subcontractor complies with the notice provisions of this
Clause.

5.5 If either ABB Contractor or Client requires any modifications to the
design and engineering of the Project Designed Goods to ensure
completeness and functionality of the Project, such modifications shall
not constitute a Variation Order, and costs shall be included in the
Subcontract Price. Time extension for such modifications shall only be
granted to the extent received by ABB Contractor from Client. In
addition, if either ABB Contractor or Client requires a specific solution
to be applied, such solution shall not constitute a Variation Order and
shall be applied without additional costs for ABB Contractor, even if
Subcontractor foresaw and submitted a different solution.

5.6 Subcontractor shall not postpone or delay the performance of a
Variation Order on the grounds of dispute, or that it is subject to
acceptance by Subcontractor, or agreeing to the value amount, or time
extension to Schedule.

6. DELIVERY

6.1 Delivery shall be in accordance with the Schedule. Partial delivery
is not accepted unless confirmed or requested by ABB Contractor in
writing.

6.2 Subcontractor shall submit for ABB Contractor’s approval a
detailed execution plan (including agreed milestones as specified in the
Subcontract) for the performance of the Subcontract and shall assist and
cooperate with ABB Contractor in all respects of scheduling and
planning.

6.3 Unless requested otherwise, Subcontractor shall at least weekly in
the form requested by ABB Contractor, report the status of the Delivery.
The report shall provide a statement regarding the timely Delivery and
steps proposed for expediting whenever required. The report shall be
provided to ABB Contractor within five (5) calendar days from the end
of the month covered by the report. If the Delivery of any Project
Designed Goods is behind the Schedule, Subcontractor shall submit in
writing a recovery plan specifying its activities for reaching compliance
with the Schedule. Upon ABB Contractor’s request, Subcontractor shall
provide all information regarding the Delivery. ABB Contractor
reserves the right to withhold payments under the Subcontract if
Subcontractor fails to submit any reports.

6.4 Subcontractor shall provide no later than at the time of acceptance
of the Subcontract the customs tariff numbers of the country of
consignment and the countries of origin for all Project Designed Goods.
For controlled Project Designed Goods, the relevant national export
control numbers must be indicated and, if the Project Designed Goods
are subject to U.S. export regulations, the U.S. Export Control
Classification Numbers (ECCN) or classification numbers of the
International Traffic in Arms Regulations (ITAR) must be specified.
Proofs of preferential origin as well as conformity declarations and
marks of the country of consignment or destination are to be submitted
without being requested; certificates of origin upon request.

6.5 Subcontractor shall give ABB Contractor ten (10) calendar days
written advance notice of each Delivery and shall ensure that such
Delivery is accompanied by a delivery note, which shall contain the
following minimum information (unless required otherwise by ABB
Contractor): Order number, date of Order, number of packages
including dimensions, weights and contents and, in case of partial
delivery, the outstanding balance remaining to be delivered.

6.6 Subcontractor (or its appointed carrier) shall provide ABB
Contractor with such additional import/export documents as are
requested by ABB Contractor together with a delivery note.

6.7 Ownership of Project Designed Goods shall pass on to ABB
Contractor at whichever is the earliest of the following: (i) when loaded

on the means of transport to be used for carriage of the Project Designed
Goods, or (ii) progressively as payments for the Project Designed
Goods are made by ABB Contractor, or (iii) when ownership transfer is
required from ABB Contractor by Client under the Main Contract.

6.8 As soon as materials provided by either ABB Contractor or
Subcontractor arrive at Subcontractor’s premises, the Site or other place
where the Project Designed Goods are being fabricated, Subcontractor
shall mark them with an identification number and ABB Contractor’s
name, and as far as possible keep them separate from other items.

7. DELAY

7.1 If Subcontractor does not comply with the Schedule, ABB
Contractor reserves the right to instruct Subcontractor in writing to
expedite its performance. Subcontractor shall take such measures as
instructed by ABB Contractor for acceleration of progress so as to
complete the Delivery of the Project Designed Goods, or the relevant
part thereof, according to Schedule. Subcontractor shall not be entitled
to any additional payment for taking such steps to meet the Schedule.
Subcontractor shall notify ABB Contractor in writing within twenty-
four (24) hours of the occurrence and cause of any delay and make
every effort to minimise or mitigate the costs or the consequences of
such delay.

7.2 If Subcontractor fails to deliver the Project Designed Goods
according to Schedule, Subcontractor shall pay liquidated damages to
ABB Contractor as for the rate specified in the Subcontract.
Subcontractor shall pay the liquidated damages upon written demand or
upon receipt of an invoice from ABB Contractor. ABB Contractor
reserves the right to deduct the amount of liquidated damages from any
payments due or which may become due to Subcontractor, or from
Subcontractor’s financial guarantees, without prejudice to any other
recovery method. Payment of liquidated damages shall not relieve
Subcontractor from any of its obligations or liabilities under the
Subcontract.

7.3 If the delay in Delivery is such that ABB Contractor is entitled to
maximum liquidated damages and if the Project Designed Goods are
still not delivered, ABB Contractor may in writing demand Delivery
within a final reasonable period (not less than one week).

7.4 1If Subcontractor does not deliver within such final period, ABB
Contractor reserves the right to:

7.4.1 terminate the Subcontract pursuant to Clause 19 (Termination);
7.4.2 refuse any subsequent delivery of Project Designed Goods;

7.4.3 recover from Subcontractor any costs and expenses reasonably
incurred by ABB Contractor in obtaining the Project Designed Goods
in substitution from another subcontractor; and/or

7.4.4 claim, in addition to liquidated damages under Clause 7, damages
for any costs, losses, expenses and liquidated damages incurred by

ABB Contractor which are attributable to Subcontractor’s delay.

7.5 ABB Contractor shall also have the right to terminate the
Subcontract by notice in writing to Subcontractor if it is clear from the
circumstances that a delay in Delivery will occur which under Clause 7
would entitle ABB Contractor to maximum liquidated damages.

8. TEST AND ACCEPTANCE OF PROJECT DESIGNED
GOODS

8.1 Subcontractor shall perform tests as required in the Special Terms
and Conditions, and any other tests required to meet regulations, codes
and standards or deemed necessary by ABB Contractor to verify that
the Project Designed Goods comply with the Subcontract.

8.2 At any time prior to Delivery and during Subcontractor’s business
hours, ABB Contractor and/or Client’s nominee may at its own
discretion (i) inspect the Project Designed Goods and Subcontractor’s
manufacturing units upon providing reasonable notice, and/or (ii)
witness factory tests of the Project Designed Goods, or any parts or
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materials thereof. In addition, ABB Contractor and/or Client shall have
the right to inspect and/or test the Project Designed Goods at Site.

8.3 If such inspection or test give ABB Contractor reason to believe that
the Project Designed Goods do not comply or are unlikely to comply
with the Subcontract, ABB Contractor will inform Subcontractor and
Subcontractor shall immediately take any action necessary to ensure
compliance with the Subcontract. In addition Subcontractor shall carry
out such necessary additional inspection or testing at Subcontractor’s
costs, and bear ABB Contractor’s and Client’s costs of attending such
additional inspection and testing of the Project Designed Goods.

8.4 Subcontractor shall prepare and transfer to ABB Contractor within
fifteen (15) calendar days from the Effective Date a detailed schedule
of all tests, including a drawing showing the test arrangement as well as
a circuit diagram for the test procedure stating all instruments,
equipment to be used, and indicating the estimated dates for the tests.
Subcontractor shall furnish all instruments, labour, material and
assistance required for inspection and witness of testing of the Project
Designed Goods.

8.5 Subcontractor shall inform in writing ABB Contractor at least four
(4) weeks in advance when the Project Designed Goods are ready for
the agreed inspections and tests.

8.6 The costs of any tests are included in the Subcontract Price.

8.7 If the Project Designed Goods do not pass the tests, the Parties shall
prepare and sign a protocol after the acceptance test indicating all
relevant test results and the deficiencies and defects preventing ABB
Contractor from issuing the Acceptance Test Certificate. Subcontractor
shall remedy the deficiencies and defects within the shortest time
possible, however at the latest by the date in ABB Contractor’s Project
Designed Goods defect notice.

8.8 ABB Contractor will issue an Acceptance Test Certificate when the
Project Designed Goods have passed all applicable tests, including but
not limited to factory tests, and Subcontractor has met all obligations
under the Subcontract.

8.9 ABB Contractor is entitled to issue the Acceptance Test Certificate
as a conditional acceptance, despite deficiencies and defects identified
during the inspection and testing program. In such case the conditional
character and the deficiencies and defects shall be described in the
Acceptance Test Certificate, and Subcontractor shall remedy these
deficiencies and defects within the shortest time possible, however not
later than thirty (30) calendar days from the date of the conditional
Acceptance Test Certificate. ABB Contractor is entitled to withhold any
outstanding payments until all deficiencies and defects have been
remedied. Should Subcontractor fail to remedy the same within the
thirty

(30) calendar days’ time period, the issued conditional Acceptance Test
Certificate shall be deemed null and void and ABB Contractor shall —
without prejudice to any other rights or remedies it may have at law or
under the Subcontract — be entitled (i) to treat the failure as a delay in
completion, and (ii) to call any guarantees in its possession. In no event
shall the warranty period commence under such conditional Acceptance
Test Certificate. After all defects and deficiencies have been remedied,
the Acceptance Test Certificate shall become effective.

8.10 ABB Contractor will issue the Final Acceptance Certificate when
all defects and deficiencies have been remedied, Subcontractor has met
all obligations under the Subcontract and the warranty period has
expired.

8.11 ABB Contractor is entitled to issue the Final Acceptance
Certificate as a conditional acceptance, despite deficiencies and defects
identified during the inspection and testing program. In such case the
conditional character and the deficiencies and defects shall be described
in the conditional Final Acceptance Certificate, and Subcontractor shall
remedy these deficiencies and defects within the shortest time possible,
however not later than thirty (30) calendar days from the date of the

conditional Final Acceptance Certificate. ABB Contractor is entitled to
withhold any outstanding payments until all deficiencies and defects
have been remedied. Should Subcontractor fail to remedy the same
within the thirty (30) calendar days’ time period, the issued conditional
Final Acceptance Certificate shall be deemed null and void and ABB
Contractor shall — without prejudice to any other rights or remedies it
may have at law or under the Subcontract — be entitled (i) to treat the
failure as a delay in performance, (ii) to be compensated by
Subcontractor for all costs, damages and losses incurred as a result of
these deficiencies and defects, and (iii) to call any guarantees in its
possession. After all defects and deficiencies have been remedied, the
Final Acceptance Certificate shall become effective.

8.12 No certificate, consent, approval or acceptance by ABB Contractor
other than the Final Acceptance Certificate duly signed by ABB
Contractor’s authorized representatives shall neither be deemed to
constitute final approval and acceptance of the Project Designed Goods
nor relieve Subcontractor from any of its obligations under the
Subcontract.

8.13 Subcontractor shall provide at its own expense sufficient
equipment, workmen and services as required to obtain from ABB
Contractor the Acceptance Test Certificate and the Final Acceptance
Certificate. Any extension of time requires written application of
Subcontractor (including explanation of the reasons for not complying
with the Schedule) and written approval of ABB Contractor.

8.14 ABB Contractor may under circumstances endangering the Project
Designed Goods and/or the proper performance of the Subcontract,
without any effect on the obligations of either Party under the
Subcontract, take possession of any part of the Project Designed Goods
prior to Delivery and at its own discretion. Such possession shall not
constitute acceptance of the Project Designed Goods and shall not
relieve Subcontractor of any obligations or liabilities under the
Subcontract.

8.15 Subcontractor shall remain fully responsible for the Project
Designed Goods compliance with the Subcontract. This applies whether
or not ABB Contractor has exercised its right of approval, inspection,
testing and/or test sampling and shall not limit Subcontractor’s
obligations under the Subcontract. For the avoidance of doubt,
approval, inspection, testing or test sampling of Project Designed
Goods by ABB Contractor shall not exempt Subcontractor from or limit
Subcontractor’s warranties or liability in any way.

9. SUSPENSION OF THE SUBCONTRACT

9.1 ABB Contractor may at its own discretion suspend performance of
the Subcontract at any time for convenience for a period of ninety (90)
calendar days in the aggregate without any compensation to
Subcontractor. In case the suspension extends beyond ninety (90)
calendar days, Subcontractor shall be compensated by ABB Contractor
for direct and reasonable costs incurred by such suspension, such as
costs of protection, storage and insurance. The agreed time for
performance of the Subcontract or the concerned part thereof shall be
extended by the time of the suspension.

9.2 If the suspension of the Subcontract is caused or requested by Client,
Subcontractor shall be entitled only to a compensation as specified in
the Subcontract and to the extent paid by Client.

9.3 Subcontractor shall suspend the performance of the Subcontract or
any part thereof, including postponing the Delivery, for such times and
in such manner as ABB Contractor considers necessary (i) for proper
HSE performance, or (ii) due to any default by Subcontractor.
Subcontractor shall bear all costs and be liable for the delay arising from
such suspension.

9.4 During any suspension Subcontractor shall properly protect, insure
and secure the Project Designed Goods.

9.5 Subcontractor shall make every effort to minimise the consequences
of any suspension.
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9.6 Subcontractor shall not suspend performance of the Subcontract.
10. FORCE MAJEURE

10.1 Neither Party shall be liable for any delay or failure to perform its
obligations under the Subcontract if the delay or failure results from an
event of Force Majeure, provided that the affected Party serves notice
to the other Party within five (5) calendar days from occurrence of such
Force Majeure event.

10.2 Force Majeure means the occurrence of any of the following
events, provided that they are unforeseeable and beyond the control of
the affected Party: flood, earthquake, volcanic eruption, war (whether
declared or not), or terrorism.

10.3 The affected Party shall provide continuous updates on status and
efforts to resolve the delay, and shall ultimately be entitled to an
extension of time only, but no monetary compensation for the delay.
Each Party shall use reasonable endeavours to minimise the effects of
the Force Majeure event.

10.4 If a Force Majeure event exceeds twelve (12) months, either Party
may terminate the Subcontract forthwith by written notice to the other
Party without liability.

11. WARRANTY AND REMEDIES

11.1 Subcontractor warrants that:

11.1.1 the Project Designed Goods comply with the Subcontract,
including but not limited to the specifications stipulated therein and
Subcontractor’s responsibilities as defined in Clauses 3 and 4;

11.1.2 the Project Designed Goods are fit for the particular purpose of
the Project, whether expressly or impliedly made known to
Subcontractor in the Subcontract;

11.1.3 the Project Designed Goods are new and unused at the date of
Delivery;

11.1.4 the Project Designed Goods retain the functionality and
performance as expected by Client; and

11.1.5 the Project Designed Goods remain free from defects in design,
workmanship and material during the warranty period.

11.2 Subcontractor warrants that the Embedded Software does not
contain hidden files, does not replicate, transmit, or activate itself
without control of a person operating the computing equipment on
which it resides, and does not contain license activation or authorization
key or other function, whether implemented by electronic, mechanical
software, or other means, that restricts or may restrict use or access to
the Embedded Software, and each Embedded Software logs any failure
and assists incidents in a log file which may be reviewed online.

11.3 The warranty period is thirty-six (36) months from the date ABB
Contractor has obtained the Provisional Acceptance Certificate. If
Provisional Acceptance Certificate cannot be achieved through no fault
of Subcontractor, the warranty period shall be forty-eight (48) months
from the date of issuance of Acceptance Test Certificate for the
respective Project Designed Goods, and in the absence of such
Acceptance Test Certificate, the warranty period shall be forty-eight
(48) months from Delivery.

11.4 In case of a breach of warranty, the entire warranty period of Clause
11.3 shall be restarted upon Client’s and/or ABB Contractor’s written
confirmation that the Project Designed Goods are no longer defective.

11.5 Subcontractor shall, during a period of three (3) years after expiry
of the warranty period, remain responsible for and remedy any defects
in the Project Designed Goods which have not been detected by
inspections or tests carried out and did not otherwise become obvious
before the expiry of the warranty period, but are the result of non-
compliance of the Project Designed Goods with the Subcontract prior
to the expiry of the warranty period (hidden/latent defects).
Notwithstanding the foregoing, if the applicable law foresees a longer
warranty period for any hidden/latent defects, such longer warranty
period shall apply.

11.6 Subcontractor assigns, transfers and conveys to ABB Contractor
all of its rights, title and interests under all warranties with respect to
the Project Designed Goods.

11.7 In case of non-compliance with the warranty provided under this
Clause 11, or in case of any other breach of the Subcontract, ABB
Contractor may at its own discretion enforce any or more of the
following remedies at Subcontractor’s expense:

11.7.1 to give Subcontractor the opportunity to carry out any additional
work necessary to ensure that the Subcontract is fulfilled within twenty
(20) calendar days from ABB Contractor’s notice. If not otherwise
agreed in writing, such remedial work requires acceptance by ABB
Contractor;

11.7.2 to obtain prompt repair or replacement of the non-compliant
Project Designed Goods by other Project Designed Goods conforming
with the Subcontract. All costs, including but not limited to costs of
transportation to Site, disassembly, cleaning, upgrade, assembly,
installation, testing, inspection, insurance, completion, and acceptance,
which are connected with correcting defects or damages shall be to
Subcontractor’s account. This covers the time period until issuance of
the Final Acceptance Certificate;

11.7.3 to carry out (or to instruct a third party to carry out) any additional
work necessary to make the Project Designed Goods comply with the
Subcontract;

11.7.4 to refuse any further Project Designed Goods, but without
exemption from Subcontractor’s liability for the defective Project
Designed Goods, for which ABB Contractor shall be entitled to a price
reduction instead of requiring their correction, replacement or removal.
A Variation Order shall be issued to reflect an equitable reduction in the
Subcontract Price. Such adjustments shall be effected whether or not
final payment has been made;

11.7.5 to claim such costs and damages as may have been sustained by
ABB Contractor as a result of Subcontractor’s breach;

11.7.6 to terminate the Subcontract in accordance with Clause 19.1.
11.8 The rights and remedies available to ABB Contractor under the
Subcontract are cumulative and are not exclusive of any rights or
remedies available under warranty, at law or in equity.

12. STEP IN

If Subcontractor fails to deliver the Project Designed Goods in
accordance with the Subcontract, including but without limitation to the
Schedule, and if Subcontractor fails to take satisfactory actions
(acceptable to ABB Contractor) to commence correction within seven
(7) calendar days after receipt of written notice from ABB Contractor,
ABB Contractor may, at its own discretion and in addition to any other
remedy or rights it may have, take the Project Designed Goods (or
relevant part thereof) and employ other subcontractors to complete the
Project Designed Goods (or relevant part thereof) or complete it by
using its own resources. Any such work shall be performed at
Subcontractor’s risk and expense. ABB Contractor shall have the right
to take possession at Subcontractor’s premises of any uncompleted part
of the Project Designed Goods and use all drawings, technical
information related to the Project Designed Goods, materials,
equipment and other property provided (or to be provided) or used by
Subcontractor and use it as ABB Contractor deems fit in order to
complete the Project Designed Goods. If ABB Contractor’s costs for so
completing the Project Designed Goods exceed the amount which
would have been due to Subcontractor if the Project Designed Goods
had been completed by it, Subcontractor shall pay the amount in excess
of the Subcontract Price to ABB Contractor, who otherwise may deduct
such amount from any money that is or will become due to
Subcontractor or from any of Subcontractor’s financial guarantees.

13. SUBCONTRACT PRICE, PAYMENT, INVOICING

13.1 The Subcontract Price is deemed to cover all obligations of
Subcontractor under the Subcontract and includes the costs of the
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Project Designed Goods specified and all other costs necessary for
providing the Project Designed Goods, including but not limited to fees,
taxes, duties, transportation, profit, overhead, licenses, permits, and
travel, whether indicated or described or not.

13.2 The prices stipulated in the Subcontract are firm unless amended
in a Variation Order.

13.3 The payment terms and the applicable procedures are specified in
the Subcontract.

13.4 Subcontractor shall submit invoices in an auditable form,
complying with applicable laws, generally accepted accounting
principles and ABB Contractor requirements, containing the following
minimum information: Subcontractor name, address and reference
person including contact details; invoice date; invoice number; Order
number and Subcontractor number; address of ABB Contractor;
quantity; specification of Project Designed Goods; price (total amount
invoiced); currency; tax or VAT amount; tax or VAT number;
Authorized Economic Operator and/or Approved Exporter
Authorization number and/or other customs identification number, if
applicable.

13.5 Invoices shall be issued to ABB Contractor and be accompanied
by interim release of liens or encumbrances. The submission of an
invoice is deemed to be a confirmation by Subcontractor that it has no
additional claims, except as may already have been submitted in
writing, for anything that has occurred up to and including the last day
of the period covered by such invoice.

13.6 Subcontractor shall make payment in due time for all equipment
and labour used in connection with the performance of the Subcontract
in order to avoid the imposition of any liens or encumbrances against
any portion of the Project Designed Goods and/or the Project. In case
of the imposition of such liens or encumbrances by any person who has
supplied directly or indirectly such equipment or labour in relation to
the Subcontract, Subcontractor shall, at its own expense, promptly take
all action necessary to cause such liens or encumbrances to be released
or discharged. Upon ABB Contractor’s request Subcontractor shall
furnish satisfactory evidence to verify compliance with the above. In
the alternative, ABB Contractor may at its own discretion pay to release
the lien and withhold such amounts from Subcontractor.

13.7 ABB Contractor reserves the right to withhold the whole or part of
any payment to Subcontractor which, in the opinion of ABB Contractor,
is necessary for protection of ABB Contractor from loss on account of
claims against Subcontractor, or failure by Subcontractor to make due
payments to its subcontractors or employees, or not having paid taxes,
dues or social insurance contributions. ABB Contractor reserves the
right to set off such amount owed to Subcontractor, or withhold
payment for Project Designed Goods not delivered in accordance with
the Subcontract. However, Subcontractor has no right to set off any
amounts owed by ABB Contractor to Subcontractor, unless approved
by ABB Contractor in writing.

13.8 Unless otherwise agreed with or instructed by ABB Contractor in
writing, Subcontractor shall carry on and maintain the timely Delivery
of the Project Designed Goods during arbitration and any dispute or
disagreement with ABB Contractor, including but without limitation to
a dispute or disagreement about ABB Contractor’s withholding of
payments due to Subcontractor.

14. FINANCIAL GUARANTEES

14.1 Subcontractor shall submit financial guarantees as required in the
Special Terms and Conditions, within fifteen (15) calendar days from
Effective Date. The guarantees shall be issued by reputable banks
accepted by ABB Contractor. The guarantees shall be unconditional,
irrevocable and payable on first demand. Subcontractor’s failure to
provide such guarantees shall entitle ABB Contractor to claim
compensation for costs and damages as may have been sustained by
ABB Contractor as a result of such failure, without prejudice to any
other rights ABB Contractor may have under the Subcontract. ABB

Contractor may at its own discretion seek additional security from
Subcontractor, such as a parent company or bank guarantee, in a form
as provided in the Annexes.

14.2 The financial guarantees shall remain valid until issuance of the
Final Acceptance Certificate. However, in case an advance payment
guarantee is submitted, such guarantee shall remain valid until issuance
of the Acceptance Test Certificate.

14.3 If the Parties agree on increased prices, the financial guarantees
shall be increased proportionally within twenty (20) calendar days from
ABB Contractor’s written confirmation of the increased prices, or
otherwise the equivalent amount shall be deducted from each invoice
and become reimbursable upon issuance of the Final Acceptance
Certificate.

14.4 All costs related to financial guarantees are to the account of
Subcontractor.

15. DOCUMENTATION

15.1 Subcontractor shall at its expense:

15.1.1 submit, as part of the Project Designed Goods, the Subcontractor
Documentation. Delay in submitting the Subcontractor Documentation
is regarded a delay in delivering the Project Designed Goods;

15.1.2 prepare translations into English and/or any other language if so
required by ABB Contractor;

15.1.3 immediately upon receipt of Client’s and/or ABB Contractor’s
technical specification, carefully check such specifications and
promptly notify ABB Contractor of any errors, omissions or
discrepancies. ABB Contractor shall not bear any costs or liability in
relation to any errors, omissions or discrepancies which Subcontractor
ought to have found;

15.1.4 provide ABB Contractor with updated copies of the drawings
(“as-built”) and specifications showing all changes made during the
performance of the Subcontract.

15.2 Where certificates are required, Subcontractor shall submit such
certificates at its expense and in accordance with ABB Contractor’s
instructions. Certificates are subject to approval by ABB Contractor,
and Subcontractor shall not fabricate or deliver Project Designed Goods
represented by such certificates without such approval. Certificates
shall identify the certified Project Designed Goods and include but not
be limited to the following information: Subcontractor’s name, name of
the item, manufacturer’s name, reference to the appropriate drawing,
technical specification section and paragraph number.

15.3 All Subcontractor Documentation is subject to approval by ABB
Contractor. Subcontractor is not entitled to any compensation for
Project Designed Goods provided prior to such approval to the extent
that Project Designed Goods have to be modified as a result of ABB
Contractor’s comments.

15.4 ABB Contractor shall comment on Subcontractor Documentation
within the time period specified in the Subcontract, provided that the
Subcontractor Documentation is in a status that enables ABB
Contractor to decide if the Subcontractor Documentation is to be
approved or revised.

15.5 Subcontractor Documentation commented by ABB Contractor
shall be corrected and resubmitted for approval within seven (7)
calendar days from the date of receipt of ABB Contractor’s comments.
15.6 Approvals by ABB Contractor do not constitute acceptance of the
details, general design, calculations, analyses, test methods, certificates,
materials or other concerned items of the Project Designed Goods and
do not relieve Subcontractor from full compliance with the Subcontract.
Final acceptance of the Project Designed Goods is exclusively subject
to issuance of the Final Acceptance Certificate.

15.7 Any drawings and documents provided by ABB Contractor remain
the exclusive property of ABB Contractor and shall not be used by
Subcontractor for any other purpose than performing the Subcontract.

ABB GTC Project Designed Goods (2025-1 Standard).docx

ABB

page 8 of 13




ABB GTC/Project Designed Goods (2025-1)

Such drawings and documents shall not be copied, reproduced or
transmitted in whole or in part to any third party without the prior
written consent of ABB Contractor. All drawings and documents
provided by ABB Contractor shall be returned upon ABB Contractor’s
request.

15.8 Subcontractor shall keep all Subcontractor Documentation at least
for ten (10) years after Delivery or any such longer time required by
applicable law.

16. INTELLECTUAL PROPERTY

16.1 Subcontractor hereby grants ABB Contractor and/or Client, or
undertakes to procure that ABB Contractor and/or Client is granted, a
perpetual, irrevocable, transferable, sublicensable, non-exclusive,
royaltyfree license to use the Intellectual Property Rights in the Project
Designed Goods, including Subcontractor Documentation and
including Embedded Software, if any.

16.2 If any Intellectual Property Rights in the Project Designed Goods
are to be transferred from Subcontractor to ABB Contractor or Client,
the terms and conditions for such transfer shall be separately agreed in
the Special Terms and Conditions.

16.3 If Embedded Software contains or uses Open Source Software,
Subcontractor must inform ABB Contractor in writing and prior to
Delivery about all Open Source Software contained in or used by the
Embedded Software. If ABB Contractor does not approve Open Source
Software components contained in or used by the Embedded Software,
Subcontractor agrees to replace the affected Open Source Software
component(s).

17. LIABILITY AND INDEMNITY

17.1 Subcontractor shall indemnify ABB Contractor and Client against
all liabilities, losses, damages, injuries, costs, actions, suits, claims,
demands, charges or expenses whatsoever arising in connection with
death or injury suffered by persons employed by Subcontractor or any
of its subcontractors.

17.2 Without prejudice to applicable mandatory law, Subcontractor
shall, without limitation, indemnify and hold harmless ABB Contractor
and Client from all liabilities, damages, costs, losses or expenses
incurred as a result of Subcontractor’s breach of the Subcontract.
Subcontractor shall, without limitation, indemnify and hold harmless
ABB Contractor from any claim made by a third party against ABB
Contractor in connection with the Project Designed Goods, including
but without limitation to claims that such Project Designed Goods
infringe a third party’s Intellectual Property Rights. Upon ABB
Contractor’s request, Subcontractor shall assume and pay for the
defence of ABB Contractor against any third party claims.

17.3 In the event of infringements of third party Intellectual Property
Rights caused by or related to the Project Designed Goods, without
prejudice to ABB Contractor’s rights under the Subcontract,
Subcontractor shall, upon notification from ABB Contractor at ABB
Contractor’s discretion, but at Subcontractor’s costs (i) procure for ABB
Contractor the right to continue using the Project Designed Goods; (ii)
modify the Project Designed Goods so that they cease to be infringing;
or (iii) replace the Project Designed Goods by non-infringing Project
Designed Goods.

17.4 Subcontractor assumes full responsibility for the acts or omissions
of its employees and/or subcontractors as if such acts or omissions were
those of Subcontractor.

17.5 ABB Contractor reserves the right to set off any claims under the
Subcontract against any amounts owed to Subcontractor.

18. INSURANCE

18.1 Until issuance of the Final Acceptance Certificate and as required
in the Special Terms and Conditions, Subcontractor shall maintain at its
expense with reputable and financially sound insurers acceptable to
ABB Contractor the following type of insurances: marine cargo

insurance, public  liability  insurance, worker’s
compensation/employer’s liability insurance.

18.2 All insurance policies shall be endorsed to include ABB Contractor
as additional insured and provide a waiver of insurer’s right of
subrogation in favour of ABB Contractor. All insurance policies and
waivers of recourse shall, upon request by ABB Contractor, be extended
to also similarly apply to Client. Subcontractor shall no later than the
Effective Date provide to ABB Contractor certificates of insurance as
well as confirmation that premiums have been paid. Subcontractor shall
also provide upon ABB Contractor’s request copies of such insurance
policies.

statutory

18.3 In case of loss or damage related to the covers in Clause 18, all
deductibles shall be to Subcontractor’s account.

18.4 Subcontractor shall furnish notice to ABB Contractor within thirty
(30) calendar days of any cancellation or non-renewal or material
change to the terms of any insurance.

18.5 All Subcontractor policies (except worker’s
compensation/employer’s liability) are considered primary insurance
and any insurance carried by ABB Contractor shall not be called upon
by Subcontractor’s insurers to contribute or participate on the basis of
contributing, concurrent, double insurance or otherwise.

18.6 Should Subcontractor fail to provide insurance certificates and
maintain insurance according to Clause 18, ABB Contractor may
procure such insurance cover at Subcontractor’s expense.

18.7 Any compensation received by Subcontractor shall be applied
towards the replacement and/or restoration of the Project Designed
Goods.

18.8 Nothing in this Clause 18 shall relieve Subcontractor from any
liability towards ABB Contractor. The insured amounts cannot be
considered as limitation of liability.

19. TERMINATION

19.1 ABB Contractor may at its own discretion terminate the
Subcontract for convenience in whole or in part at any time with
immediate effect by written notice to Subcontractor. Upon receipt of
such notice, Subcontractor shall stop performance of the Subcontract.
ABB Contractor shall pay Subcontractor for the Project Designed
Goods delivered and for the materials purchased for manufacturing of
the Project Designed Goods before termination which cannot be used
by Subcontractor for other purposes (such Project Designed Goods and
materials shall become property of ABB Contractor upon payment), and
other verified, proven and direct expenses incurred for discontinuing
the Subcontract. However, in no event shall the total amount to be paid
by ABB Contractor exceed the amount of accumulated costs as stated
in the Special Terms and Conditions, or in the absence thereof the
amount due by ABB Contractor at the time of termination according to
the Subcontract. Subcontractor shall have no further claim for
compensation due to such termination. Subcontractor waives any claim
for compensation of loss of anticipated profits.

19.2 ABB Contractor may at its own discretion terminate the
Subcontract with immediate effect if:

19.2.1 Subcontractor commits a breach of its obligations under the
Subcontract, and fails to remedy that breach within ten (10) calendar
days of receiving written notice from ABB Contractor requiring its
remedy; or

19.2.2 subject to Clause 7.3, the maximum amount of liquidated
damages payable by Subcontractor is reached, or, subject to Clause 7.5,
it is clear from the circumstances that a delay will occur in Delivery
which would entitle ABB Contractor to maximum liquidated damages;
or

19.2.3 Subcontractor fails to provide, if requested by ABB Contractor,
adequate assurance of Subcontractor’s future performance, whereby
ABB Contractor shall be the sole judge of the adequacy of said
assurance; or
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19.2.4 there is any adverse change in the position, financial or
otherwise, of Subcontractor, whereby and without limitation:

a) Subcontractor becomes insolvent; or

b) an order is made for the winding up of Subcontractor; or

c¢) documents are filed with a court of competent jurisdiction for the
appointment of an administrator of Subcontractor; or

d) Subcontractor makes any arrangement or composition with its
creditors, or makes an application to a court of competent jurisdiction
for the protection of its creditors in any way; or

19.2.5 Subcontractor ceases, or threatens to cease, performing a

substantial portion of its business, whether voluntarily or involuntarily,

that has or will have an adverse effect on Subcontractor’s ability to

perform its obligations under the Subcontract; or

19.2.6 any representation or warranty made by Subcontractor in the

Subcontract is not true or inaccurate, and if such lack of truth or

accuracy can reasonably be expected to result in an adverse impact on

ABB Contractor, unless cured within ten (10) calendar days after the

date of written notice of such lack; or

19.2.7there is a change of control of Subcontractor; or
19.2.8the performance by ABB Contractor of any of its obligations
hereunder becomes illegal or impracticable as a result of Trade
Control Laws issued or amended after the date of this Subcontract
and/or the Subcontractor becoming a Restricted Person; or
19.2.9any actual or imminent violation of Applicable Integrity Laws or
other breach of Integrity provisions hereunder.
19.3 Upon termination according to Clause 19.2, ABB Contractor shall
be entitled to reclaim all sums which ABB Contractor has paid to
Subcontractor under the Subcontract and to claim compensation for any
costs, losses or damages incurred whatsoever in connection with such
termination. Subcontractor shall at its own expense promptly remove
from Site all portions of the Project Designed Goods which are
defective or otherwise not conforming to the Subcontract and which
have not been corrected, unless removal is waived by ABB Contractor.
19.4 If Subcontractor does not remove the defective or non-conforming
Project Designed Goods immediately upon written notice from ABB
Contractor, ABB Contractor, at its own discretion, may (or may instruct
a third party to) remove and store them at the expense of Subcontractor.
If Subcontractor does not pay the costs of such removal and storage
within ten (10) calendar days thereafter, ABB Contractor may upon ten
(10) additional calendar days’ written notice at its own discretion sell
such items at auction or at private sale and account for the net proceeds
thereof, after deducting all costs of such sale and other costs that should
have been borne by Subcontractor. If such sales do not cover all costs
of sale and other costs which Subcontractor should have borne, the
difference shall be charged to Subcontractor. If payments then or
thereafter due to Subcontractor are not sufficient to cover such amount,
Subcontractor shall pay the difference to ABB Contractor.
19.5 Any claims for payment by the Subcontractor resulting from sub-
items 19.2.8 or 19.2.9 above, including claims for services previously
rendered, shall be either suspended until ABB Contractor is able to
lawfully fulfill such obligation or automatically terminated and
cancelled and all payments previously made shall be promptly refunded
to ABB Contractor to the extent permitted under applicable laws. ABB
Contractor will not be liable to the Subcontractor for any costs,
expenses or damages associated with such suspension or termination of
the Subcontract. Such termination would be without prejudice to all
rights of recourse which could be exercised by ABB Contractor.

19.6 Upon termination according to Clause 19.2, ABB Contractor, at its
own discretion, may (or may employ other suppliers to) complete the
Subcontract. Any such work shall be performed at Subcontractor’s risk
and expense. ABB Contractor may at its own discretion take possession
at Subcontractor’s premises and/or at Site of any uncompleted part of
the Project Designed Goods and use all Subcontractor Documentation,

Subcontractor’s equipment and other property provided (or to be
provided) or used by Subcontractor and use it as ABB Contractor deems
fit in order to complete the Project Designed Goods. If ABB
Contractor’s costs for so completing the Project Designed Goods
exceed the amount which would have been due to Subcontractor had
the Project Designed Goods been completed by Subcontractor,
Subcontractor shall pay the amount of such excess to ABB Contractor
or it shall be deducted from any money due or money that will become
due to Subcontractor or from any of Subcontractor’s financial
guarantees.

19.7 Upon termination according to Clause 19.2, ABB Contractor may
enter into, and Subcontractor shall undertake to assign, any agreements
with Subcontractor’s subcontractors. Any costs related to such
assignments shall be to the account of Subcontractor.

19.8 In case the Main Contract is terminated for reasons other than
Subcontractor’s performance and if ABB Contractor, as a result thereof,
terminates the Subcontract, compensation to be paid to Subcontractor
shall correspond to the compensation paid by Client to ABB Contractor
for the respective part of the Subcontract.

199 On termination of the Subcontract, Subcontractor shall
immediately deliver to ABB Contractor all copies of information or data
provided by ABB Contractor to Subcontractor for the purposes of the
Subcontract. Subcontractor shall certify to ABB Contractor that
Subcontractor has not retained any copies of such information or data.
19.10 On termination of the Subcontract, Subcontractor shall
immediately deliver to ABB Contractor all specifications, programs and
other information, data, and Subcontractor Documentation regarding
the Project Designed Goods which exist in any form whatsoever at the
date of such termination, whether or not then complete.

19.10 Termination of the Subcontract, however arising, shall not affect
or prejudice the accrued rights of the Parties as at termination.

20. COMPLIANCE, INTEGRITY

20.1 Subcontractor shall provide the Project Designed Goods in
compliance with all relevant laws, regulations, and codes of practice.

20.2 Subcontractor and its subcontractors must comply with the ABB
Lists of Prohibited and Restricted Substances and with the reporting and
other requirements regarding Conflict Minerals made available under
www.abb.com — Supplying — Material Compliance or otherwise and
shall provide ABB Contractor with documents, certificates and
statements as requested. Any statement made by Subcontractor to ABB
Contractor (whether directly or indirectly) with regard to materials used
for or in connection with the Project Designed Goods shall be deemed
to be a representation under the Subcontract.

20.3 Both Parties will comply with all Applicable Integrity Laws in
connection with the Contract and ensure that their respective
employees, directors, officers, and Affiliates or third parties engaged in
any manner in relation to the Subcontract shall undertake to comply
with all Applicable Integrity Laws and the requirements set out in this
Clause in connection with the Contract. Both Parties confirm that they
have not violated, shall not violate, and shall not cause the other Party
to violate, any Applicable Integrity Laws in connection with the
Subcontract.

20.4 Subcontractor has reviewed, understands and agrees to perform its
contractual obligations in accordance with the principles set out in ABB
Code of Conduct and ABB’s Subcontractor Code of Conduct.
Subcontractor is hereby informed, and will inform its employees,
officers, directors, Affiliates and third parties engaged in relation to the
Subcontract, of the following ABB reporting channels where any
suspected or observed violations of Applicable Integrity Laws, ABB
Code of Conduct, ABB Subcontractor Code of Conduct, these Integrity
Provisions or similar applicable rules may be reported, including
anonymously (where permitted by law):

Web portal: www.abb.com/integrity
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Mail: ABB Ltd, Legal & Integrity, Affolternstrasse 44,

8050 Zurich, Switzerland

20.5 Subcontractor acknowledges that it will be subject to ABB
Contractor’s applicable integrity risk management processes, including
due diligence where applicable. Subcontractor undertakes and accepts
liability for conducting an appropriate level of due diligence of their
Affiliates and third parties engaged by Subcontractor in connection with
this Subcontract and ensuring Affiliates and third parties undertake
appropriate integrity provisions that are materially equal to this Clause.

20.6. Subcontractor shall timely inform ABB Contractor of any material
changes to information provided in connection with ABB Contractor’s
onboarding procedures or due diligence processes. Subcontractor shall
providle ABB Contractor with any additional information or
certifications of compliance required upon request. Subcontractor shall,
upon ABB Contractor’s request, ensure and certify that its employees,
officers, directors, Affiliates or third parties engaged in connection with
this Subcontract have undergone industry standard integrity risk
awareness training.

20.7 Each Party represents and warrants that neither it, nor any of their
respective directors or officers, are a Restricted Person. Each Party
agrees that it shall promptly notify the other Party if it becomes a
Restricted Person.

20.8 Subcontractor shall, at its own cost, be responsible for compliance
with all applicable export laws and obtaining any necessary customs
import clearance. Unless otherwise agreed, Subcontractor shall, at its
own cost, obtain all export licenses and any other clearances or
authorizations required under applicable Trade Control Laws and
provide ABB Contractor with written notice of such license(s),
clearance(s) or authorization(s) and all applicable conditions.

20.9 Subcontractor agrees to provide ABB Contractor with written
notification that identifies whether Goods and/or Embedded Software
are subject to export controls. In particular, the Subcontractor will
notify ABB Contractor if the Goods or Embedded Software are subject
to the U.S. Export Administration Regulations (“EAR”) or the
International Traffic in Arms Regulations (“ITAR”). Further,
Subcontractor shall provide ABB Contractor with all Harmonized Tariff
Schedule codes, Export Control Classification Numbers, Country of
Origin certificate(s), manufacturer name, Free Trade Agreement
qualification, and Chemical Abstract Service number, Material Safety
Data Sheets (MSDS), if applicable, and any subsequent changes
thereto, for any Goods and/or Embedded Software provided in
connection with this Subcontract. Upon request, Subcontractor agrees
to provide to ABB Contractor all relevant information necessary to
verify customs tariff codes.

20.10  Subcontractor confirms that no goods, materials, parts,
equipment, services, technology, technical data or software that are
included in, incorporated into, or provided in connection with the
Subcontract, originate in, or are transshipped through, Cuba, Iran,
North Korea, Syria, Russia, Belarus, and Crimea, Donetsk, Kherson,
Zaporizhzhia and Luhansk regions of Ukraine (such list may be
amended by ABB Contractor from time to time). Further, Subcontractor
will not take any action, furnish any information, or make any request
that would be reportable or would result in a violation of law or penalty
for ABB Contractor or any of its Affiliates under any applicable
antiboycott laws and regulations.

20.11 Subcontractor shall, throughout the course of the Subcontract and
for a period of five (5) years after the completion of this Contract,
maintain complete and accurate Records. ABB Contractor and its
authorized representatives shall have the right to access and audit,
including obtain copies of or extracts from the Records, including, but
not limited to those kept by Subcontractor, its employees, agents,
assigns, Affiliates, successors or third parties engaged in connection
with the Subcontract. Such Records shall be made available to ABB
Contractor during normal business hours at the Subcontractor's office

or other place of business, subject to three (3) days written notice by
ABB Contractor. If audited data includes any commercially sensitive
information of the Subcontractor or other third parties, such data will
only be made available to the members of the ABB Contractor integrity
team who are not involved in day-to-day operations of any business that
competes with the Subcontractor or to an independent third-party
auditor, if appointed by ABB Contractor for the purposes of the audit.
Said commercially sensitive information will be considered by ABB
Contractor as Subcontractor’s confidential information not to be
disclosed otherwise without Subcontractors approval.

20.12 Subcontractor shall immediately notify ABB Contractor in
writing of any potential or actual breach of Applicable Integrity Laws,
ABB Subcontractor Code of Conduct, or this Integrity Clause by either
the Subcontractor, its Affiliates, or any third parties engaged by
Subcontractor in relation to the Subcontract.

In the event of such notification or in the event that ABB Contractor
otherwise has reason to believe that a potential or possible breach has
occurred, Subcontractor shall comply with ABB Contractor’s requests
for information about the breach, including making available its
Records, employees, officers, directors and any Affiliates or third
parties engaged in relation to the Subcontract for any audits, inquiries
or investigation which ABB Contractor deems necessary and in line
with Clause 20.11 above. ABB Contractor may withhold payments until
such time as ABB Contractor has received confirmation to its
satisfaction that no breach has occurred or will occur. ABB Contractor
shall not be liable to Subcontractor for any claim, losses or damages
whatsoever related to its decision to suspend or withhold payments
under this provision.

21. ASSIGNMENT AND SUBCONTRACTING

21.1 Subcontractor shall neither assign nor transfer, encumber nor
subcontract the Subcontract, nor any parts thereof (including any
monetary receivables from ABB Contractor) without prior written
approval of ABB Contractor.

21.2 Upon ABB Contractor’s request, Subcontractor shall provide ABB
Contractor with all requested information related to affiliates or third
parties engaged by Subcontractor in connection with this Subcontract.
ABB Contractor shall have the right to reject or request replacement or
immediate termination of any third party.

21.3 ABB Contractor may at its own discretion assign, transfer,
encumber, subcontract or deal in any other manner with the Subcontract
or parts thereof to its Affiliates.

22. NOTICES AND COMMUNICATION

Any notice shall be given in the language of the Subcontract by
registered mail, courier, fax or by e-mail to the address of the relevant
Party as stated in the Subcontract or to such other address as such Party
may have notified in writing. E-mail and fax require written
confirmation of the receiving Party.

23. WAIVERS

Failure to enforce or exercise any term of the Subcontract does not
constitute a waiver of such term and does not affect the right later to
enforce such or any other term therein contained.

24. GOVERNING LAW AND DISPUTE SETTLEMENT

24.1 The Subcontract is governed by the laws of the country (and/or the
state, as applicable) where ABB Contractor is registered, however under
exclusion of its conflict of law rules and the United Nations Convention
on International Sale of Goods.

24.2 If ABB Contractor and Subcontractor are registered in the same
country, any dispute arising in connection with the Subcontract which
cannot be settled amicably or by mediation shall be submitted for
resolution to the jurisdiction of the competent courts at ABB
Contractor’s place of registration.

24.3 1f ABB Contractor and Subcontractor are registered in different
countries, any dispute arising in connection with the Subcontract which
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cannot be settled amicably or by mediation shall be finally settled under
the Rules of Arbitration of the International Chamber of Commerce by
three arbitrators appointed in accordance therewith. Place of arbitration
shall be ABB Contractor’s place of registration. The language of the
proceedings and of the award shall be English. The decision of the
arbitrators is final and binding upon both Parties, and neither Party may
appeal for revision.

24.4 Subcontractor shall keep such contemporary records as may be
necessary to substantiate any claim. Without admitting ABB
Contractor’s liability, ABB Contractor may at its own discretion, after
receiving any claim notice from Subcontractor, monitor the record-
keeping and instruct Subcontractor to keep further contemporary
records. ABB Contractor is entitled either itself or using such reputable
and competent agents or representatives as it may authorize at its own
discretion to audit the systems and retain records of Subcontractor
specific to the Subcontract and Subcontractor shall ensure that ABB
Contractor has similar rights to audit the systems and retain the records
of any Subcontractor’s subcontractors. No such audit or inspection shall
relieve Subcontractor of liability or responsibility.

25. CONFIDENTIALITY, DATA SECURITY, DATA
PROTECTION

25.1 Subcontractor shall keep in strict confidence all ABB Contractor
Data and any other information concerning ABB Contractor’s or its
Affiliates’ business, their products and/or their technologies which
Subcontractor obtains in connection with the Project Designed Goods
to be provided (whether before or after acceptance of the Subcontract).
Subcontractor shall restrict disclosure of such confidential material to
such of its employees, agents or subcontractors or other third parties as
need to know the same for the purpose of the provision of the Project
Designed Goods to ABB Contractor. Subcontractor shall ensure that
such employees, agents, subcontractors or other third parties are subject
to and comply with the same obligations of confidentiality as applicable
to Subcontractor and shall be liable for any unauthorized disclosures.

25.2 Subcontractor shall apply appropriate safeguards, adequate to the
type of ABB Contractor Data to be protected, against the unauthorised
access or disclosure of ABB Contractor Data and protect such ABB
Contractor Data in accordance with the generally accepted standards of
protection in the related industry, or in the same manner and to the same
degree that it protects its own confidential and proprietary information
—whichever standard is higher. Subcontractor may disclose confidential
information to Permitted Additional Recipients (which means
Subcontractor’s authorised representatives, including auditors,
counsels, consultants and advisors) provided always that (i) such
information is disclosed on a strict need-to-know basis, and (ii) such
Permitted Additional Recipients sign with Subcontractor a
confidentiality agreement with terms substantially similar hereto or,
where applicable, are required to comply with codes of professional
conduct ensuring confidentiality of such information. Subcontractor
shall comply with, and ensure that the Permitted Additional Recipients
comply with, any security procedure, policy or standard provided to
Subcontractor by ABB Contractor or any of its Affiliates from time to
time, and in particular with the ABB Cyber Security Requirements for
Suppliers as made available under
www.abb.com/Supplying/Cybersecurity, or as otherwise set out in
the Subcontract.

25.3 Subcontractor shall not (i) use ABB Contractor Data for any other
purposes than for providing the Project Designed Goods, or (ii)
reproduce the ABB Contractor Data in whole or in part in any form
except as may be required by the respective contractual documents, or
(iii) disclose ABB Contractor Data to any third party, except to
Permitted Additional Recipients or with the prior written consent of
ABB Contractor.

25.4 Subcontractor shall install and update at its own costs required
adequate virus protection software and operating system security

patches for all computers and software utilized in connection with
providing the Project Designed Goods.

25.5 Subcontractor shall inform ABB Contractor without delay about
suspicion of breaches of data security or other serious incidents or
irregularities regarding any ABB Contractor Data.

25.6 Subcontractor agrees that ABB Contractor may provide any
information received from Subcontractor to Affiliates of ABB
Contractor and to third parties.

25.7 Protection of Personal Data

25.7.1 1If ABB Contractor discloses Personal Data to Subcontractor,
Subcontractor shall comply with all applicable data protection laws
and regulations.

25.7.2 Subcontractor shall apply appropriate physical, technical and
organizational measures to ensure a level of security of Personal Data
appropriate to the respective risk and the ability to ensure the ongoing
confidentiality, integrity, availability and resilience of processing
systems and services.

25.7.3 Subcontractor will use all reasonable endeavors to deliver the
applicable ABB Contractor’s Privacy Notice (Supplier or Contractor
Notice) made available at www.abb.com/Privacy Notices to its
employees that will be involved in providing the Project Designed
Goods for the ABB Contractor.

25.7.4 Subcontractor agrees that it will not withhold or delay its
consent to any changes to this Clause 25 which in ABB Contractor’s
or its Affiliates’ reasonable opinion are required to be made in order
to comply with applicable data protection laws and regulations and/or
with guidelines and advice from any competent supervisory authority,
and agrees to implement any such changes at no additional cost to
ABB Contractor.

25.7.5 Subcontractor acknowledges that the processing of Personal
Data in accordance with the Subcontract may require the conclusion
of additional data processing or data protection agreements with ABB
Contractor or its Affiliates. To the extent such additional agreements
are not initially concluded as part of the Subcontract, Subcontractor,
its relevant Affiliates or subcontractors shall upon ABB Contractor’s
request promptly enter into any such agreement(s), as designated by
ABB Contractor and as required by mandatory law or a competent
data protection or other competent authority.

26. SEVERABILITY

The invalidity or unenforceability of any term of the Subcontract shall
not adversely affect the validity or enforceability of the remaining
terms. The Subcontract shall be given effect as if the invalid or
unenforceable term had been replaced by a term with a similar
economic effect.

27. SURVIVAL

27.1 Provisions of the Subcontract which either are expressed to survive
its termination or from their nature or context it is contemplated that
they are to survive such termination shall remain in full force and effect
notwithstanding such termination.

27.2 The obligations set forth in Clauses 11 (Warranty and Remedies),
15 (Documentation), 17 (Liability and Indemnity) and 25
(Confidentiality, Data Security, Data Protection) shall remain for an
indefinite period and survive expiration or termination of the
Subcontract.

28. ENTIRETY

The Subcontract constitutes the entire agreement between the Parties
and replaces any prior agreement between the Parties, whether oral or
in writing, with regard to its subject.

29. RELATIONSHIP OF PARTIES

The relationship of the Parties is that of independent parties dealing at
arm’s length and nothing in the Subcontract may be construed to
constitute Subcontractor as an agent or employee of ABB Contractor or
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so as to have any kind of partnership with ABB Contractor or Client,
and Subcontractor shall not represent itself as or act on behalf of ABB
Contractor or Client.

30. ELECTRONIC SIGNATURE

The Parties acknowledge electronic signature (e. g. Adobe Sign),
applied by authorized persons, to be sufficient and binding for any
documents related to the Subcontract, including, without limitation,
documents for which the Subcontract requires written form, or which
require to be signed by the Parties.
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